


BID EVALUATION REPORT

1. Name of Procuring Agency: **Dow University of Health Sciences, Karachi**
2. Tender Reference No: **NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105)
Dated 26-Dec-2022 & Corrigendum No. DUHS/P&D/2023/11318
Dated 02-Jan-2023**
3. Tender Description: **Supply / Fixing / Installation / Testing & Commissioning of
HVAC System at Plasma Collection & Processing Facility for
BBMF Diabar at Ojha Campus, DUHS Karachi.**
4. Method of Procurement: **Single Stage – Two Envelope, Clause 46(2) of SPPRA Rule
2010 (Amended Up to Date)**
5. Tender Published: **a. DUHS and SPPRA websites NIT # T00573-22-0011
b. Daily Dawn (English language newspaper)
c. Daily Jang (Urdu language newspaper)
d. Daily Awami Awaz (Sindhi language newspaper)
On 28th Nov, 2022 & Corrigendum No DUHS/P&D/2023/11318 on
07-Jan-2023. (Copies attached)**
6. Total Bid Documents Sold: **Six (06) Nos.**
7. Total Bids Received: **One (01) Nos.**
8. Technical Bid Opening date: **Jan 17, 2023 at 11:30 am.**
9. No. of Bid technically qualified: **One (01) Nos.**
10. Financial Bid Opening date: **Feb 13, 2023 at 11:30 am.**
11. Technical Evaluation Report **Attached Annexure-1**
12. Mandatory Criteria Report: **Attached Annexure-2**

Recommendations & Remarks:

Only single bidder has participated in the bidding process, In the light of entire Evaluation results the **M/s. Iceberg Industries** has technically as well as financially qualified (Single Bid Accepted). Therefore it is recommended that contract may be awarded to **M/s. Iceberg Industries** for Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS Karachi.


Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences
Project Accounts Officer,
Dow University of Health Sciences DUHS


Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Mr. Hamid Ali Shah (Member)
Additional Director Finance,
Dow University of Health Sciences DUHS


Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences
Mr. Pir Muzaffar Ali Shah (Chairman)
Director Planning & Development,

ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Mr. Syed Abdullah Sabir (Member)
Executive Engineer,
Dow University of Health Sciences DUHS


Engr. Yasir Raza Shaikh
Director

Mr. Yasir Raza Shaikh
(External Member)
Director Planning & Development,
Jinnah Sindh Medical University JSMU

MINUTES OF FINANCIAL BID OPENING MEETING

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS Karachi.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) & Corrigendum No DUHS/P&D/2023/11318

Date & Time: 13th Feb, 2023 at 11:30 a.m.

Venue: Office of the Director Planning & Development 5th Floor Admin Block DMC Campus near Civil Hospital Karachi.

A meeting of the Procurement Committee was held on 13th Feb, 2023 at 11:30 a.m to open and evaluate the financial bids for "Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS Karachi." In respect of NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) dated 26-Dec-2022 and Corrigendum No DUHS/P&D/2023/11318 dated 02-Jan-2023

The participants include:

PROCUREMENT COMMITTEE (Works):

Mr. Pir Muzaffar Ali Shah (Chairman)
Director Planning & Development,
Dow University of Health Sciences DUHS

Mr. Hamid Ali Shah (Member)
Additional Director Finance,
Dow University of Health Sciences DUHS

Mr. Yasir Raza Shaikh (Member External)
Director Planning & Development,
Jinnah Sindh Medical University JSMU

Mr. Syed Abdullah Sabir (Member)
Executive Engineer,
Dow University of Health Sciences DUHS

Mr. Mustafa Ali (Secretary / Member)
Project Accounts Officer,
Dow University of Health Sciences DUHS

Meeting started with recitation from the Holy QURAN. Chair welcomed the participants and then commenced the proceedings. The only Single (01) Firm who Participated in the bidding Process and Sealed envelope of his financial proposal was opened in the presence of their representative.


The rates quoted by the technically qualified bidder was read aloud along with amount of 2% of bid security pay order attached by the bidder which were documented in the Bid Evaluation Report (BER).


Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences


Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences


Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Page 1 of 2


Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University


ENGR. SYED ABBULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Summary of Financial Evaluation:

Financial Evaluation of proposal, the results are as under:






| Name of Company | Bid Amount of Imported Equipment | Bid Amount of Installation Works | Bid Security Amount | Name of Bank , Pay order No & Date | Remarks |
|-------------------------|----------------------------------|----------------------------------|---------------------|---|--|
| M/s. Iceberg Industries | In CNF 140,827/-USD | Rs. 37,962,646/- | Rs. 2,200,000/- | Meezan Bank P.O # 09053893, 16-01-2023 | Single Bid Accepted as Within 20% of Estimated Cost & Recommended for Award of Contract. |

Recommendations & Remarks:

Only single bidder has participated in the bidding process, In the light of entire Evaluation results the M/s. Iceberg Industries has technically as well as financially qualified (Single Bid Accepted).

Therefore it is recommended that contract may be awarded to M/s. Iceberg Industries for Supply/ Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS Karachi.

Meeting ended with the vote of thanks to and from the chair.

| | | |
|----|--|---|
| 1. | Mr. Pir Muzaffar Ali Shah (Chairman) Director Planning & Development, Dow University of Health Sciences DUHS |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 2. | Mr. Hamid Ali Shah (Member) Additional Director Finance, Dow University of Health Sciences DUHS |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 3. | Mr. Yasir Raza Shaikh (External Member) Director Planning & Development, Jinnah Sindh Medical University JSMU |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |
| 4. | Mr. Syed Abdullah Sabir (Member) Executive Engineer, Dow University of Health Sciences DUHS |  ENGR. SYED ABDULLAH SABIR Executive Engineer Works & Services Department Dow University of Health Sciences Karachi |
| 5. | Mr. Mustafa Ali (Secretary / Member) Project Accounts Officer, Dow University of Health Sciences DUHS |  Mustafa Ali Project Accounts Officer Planning & Development Department Dow University of Health Sciences |



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

DATED 13-FEB-2023

RECORD OF FINANCIAL BID OPENING

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS, Karachi.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) Corrigendum No DUHS/P&D/2023/11318

Note :The following Bid(s) were received by the closing deadline fixed on 17-Jan-2023 at 11:00 a.m and publicly opened on 13-Feb-2023 at 11:30 a.m

BIDDERS ATTENDANCE SHEET

| NO. | Company Name | Representative Name | Contact Numbers | Company's Email Address | Signatgure |
|-----|--------------------|---------------------|-----------------|--------------------------------|------------|
| 1 | Iceberg Industries | faizam Siddiqui | 0347 1234800 | CAC.eng4@icebergindustries.net | Fair |

ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences








DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI
ATTENDANCE SHEET

PROCUREMENT COMMITTEE-WORKS

FINANCIAL BID OPENING DATE 13-FEB-2023 AT 11:30 A.M

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BMMF Diabar at Ojha Campus, DUHS, Karachi.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) Corrigendum No DUHS/P&D/2023/11318


| S. NO | NAME OF MEMBERS | DESIGNATION | SIGNATURE |
|-------|---|---|---|
| 1 | Mr. Pir Muzaffar Ali Shah (Chairman) | Director Planning & Development, Dow University of Health Sciences |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 2 | Mr. Hamid Ali Shah (Member) | Additional Director Finance, Dow University of Health Sciences |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 3 | Mr. Yasir Raza Shaikh (External Member) | Director Planning & Development, Jinnah Sindh Medical University |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |
| 4 | Mr. Syed Abdullah Sabir (Member) | Executive Engineer, Dow University of Health Sciences |  ENGR. SYED ABULLAH SABIR Executive Engineer Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Mustafa Ali (Secretary / Member) | Project Accounts Officer, Dow University of Health Sciences |  Mustafa Ali Project Accounts Officer Planning & Development Department Dow University of Health Sciences |

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BMMF Diabar at Ojha Campus, DUHS, Karachi.
NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) Corrigendum No DUHS/P&D/2023/11318

Annexure - 2

ELIGIBILITY CRITERIA (MANDATORY REQUIREMENT)


| S. no | The following merit point system for weighing evaluation factors/criteria will be applied for Technical proposals. | M/s. Iceberg Industries |
|----------------|---|------------------------------|
| 1. | Bidders achieving minimum 70 marks will be considered only for further process. Documentary evidence must be attached in support of each parameter. | Achieved More than 70 Marks |
| 2. | Conformity to the Purchaser's Specification (Mandatory) | Attached |
| 3. | Bid Form and price schedule (B.O.Q) (without prices) | Attached |
| 4. | Tender Purchase Receipt, | Attached |
| 5. | Taxation Certificate (NTN, GST & SST) | Attached |
| 6. | Average Annual Turnover during the last three (03) years financial year should be above 50 Million (supported with Income Tax Returns & Audited statement) | Attached |
| 7. | Pakistan Engineering Council P.E.C (ME-01) (Category C-4) | Attached |
| 8. | Inspector Certificate, | Attached |
| 9. | Item-wise product compliance / deviation statement, | Attached |
| 10 | Affidavit on Stamp Paper of Rs.100/- that: (a) Bidder is not involved in any litigation with the Public / Private Sector University / Government / Semi Government Organization (Provincial / Federal / Local). (b) Bidder is not black listed by any Public / Private Sector University / Government / Semi Government Organization (Provincial / Federal / Local) | Attached |
| Results | | Technically Qualified |


Pir Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences


Mustafa Ali
 Project Accounts Officer
 Planning & Development Department
 Dow University of Health Sciences


 Rizwan
 09/2/2023


Syed Hamid Ali Shah
 Additional Director Finance
 Dow University of Health Sciences
 Karachi.


Engr. Yasir Raza Shaikh
 Director
 Planning & Development
 Jinnah Sindh Medical University


ENGR. SWEED ABDULLAH SABIR
 Executive Engineer
 Works & Services Department
 Dow University of Health Sciences
 Karachi

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS, Karachi.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) Corrigendum No DUHS/P&D/2023/11318

BID EVALUATION CRITERIA (TECHNICAL EVALUATION REPORT)

A. PRODUCT EVALUATION

| S# | PARAMETERS / SUB-PARAMETERS | Total Marks | M/s. Iceberg Industries |
|----------|---|-------------|-------------------------|
| 1 | Conformity to the Purchaser's Specifications (MANDATORY) | 25 | |
| 1.1 | Fully compliant with the required specifications | 25 | 25 |
| 1.2 | Compliant with minor deviation (up to 10% subject to main function is not | 20 | |
| 1.3 | Non-compliant to required specifications | Disqualify | |
| 2 | Product Certification (MANDATORY)) with documentary proof | 20 | |
| 2.1 | Eurovent Certificate | 05 | 05 |
| 2.2 | AHRI / ARI Certificate | 05 | 00 |
| 2.3 | USA - Food and Drug Administration (USA-FDA) / Hygiene Certification | 05 | 05 |
| 2.4 | UL / FM (Fire Damper & Material) | 05 | 05 |
| | TOTAL MARKS PRODUCT EVALUATION (A) | 45 | 40 |

B. BIDDER EVALUATION

| S# | PARAMETERS / SUB-PARAMETERS | Total Marks | Total Marks |
|-----------|--|-------------|-------------|
| 3. | Technical Staff with documentary proof evidences in the form of pay slips. Bank statements etc | 10 | |
| 3.1 | Diploma Engineers in relevant field duly trained by OEM for required equipment (2 mark for each) | 4 | 4 |
| 3.2 | Graduate Engineers in relevant field duly trained by OEM for required equipment (2 marks for each) | 6 | 6 |
| 4. | Networking and Training | 6 | |
| 4.1 | Networking setup across Pakistan (1 mark for each setup) | 4 | 4 |
| 4.2 | Certificate to affect that the firm will provide training in the use of equipment to the relevant technical staff. Training plan must be attached with certificate | 2 | 2 |
| 5. | Delivery Schedule at consignees end | 4 | |
| 5.1 | Up to 5 months or earlier | 4 | 4 |
| 5.2 | More than 6 months | 0 | |
| 6. | Past Experience / Performance of Last 3 years | 15 | |
| 6.1 | Bidder's prior experience for supplying the quoted or better equipment to the Public / Private Sector Universities / Government / Semi-Government Organization (Provincial / Federal / Local) in Pakistan during the last 3 years . Documentary evidence in shape of Purchase Order, agreement and Installation Report / Satisfactory performance certificate must be attached. (3 mark for supply of each equipment / instrument) | 15 | 15 |
| 7. | Average Annual Turnover during the last three (03) years financial year (supported with Income Tax Returns) | 15 | |
| 7.1 | Turn over below 50 million | 0 | |
| 7.2 | Turn over above 50 million | 5 | |
| 7.3 | Turn over above 90 million | 10 | |
| 7.4 | Turn over above 115 million | 15 | 15 |
| 8. | Bonus points | 5 | |
| 8.1 | Comprehensive extended Warranty period free of cost including parts, Labor, Services etc (at least one year) | 5 | 5 |
| | TOTAL BIDDER EVALUATION (B) | 55 | 55 |
| | GRAND TOTAL (A + B) | 100 | 95 |

Syed Hamid Shah
Director
Dow University of Health Sciences
Karachi

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences
Karachi

J. A. HULLAH
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences

Ingr. Yasir Raza Shah
Director
Planning & Development
Jinnah Sindh Medical University

Rizwan
9/2/2023

MINUTES OF TECHNICAL BID OPENING MEETING

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS Karachi.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105)

Held at VC Boardroom, 4th Floor Admin Block

Dow University of Health Sciences (DMC Campus), Near Civil Hospital Karachi

On 17th Jan 2023 at 11:30 a.m

A meeting of the Procurement Committee was held on 17th Jan, 2023 at 11:30 a.m. to open and evaluate the bids for the above said tender at DUHS, Karachi.

The participants include:

PROCUREMENT COMMITTEE (WORKS):

Mr. Pir Muzaffar Ali Shah (Chairman)
Director Planning & Development,
Dow University of Health Sciences DUHS

Mr. Hamid Ali Shah (Member)
Additional Director Finance,
Dow University of Health Sciences DUHS

Mr. Yasir Raza Shaikh (Member External)
Director Planning & Development,
Jinnah Sindh Medical University JSMU

Mr. Syed Abdullah Sabir (Member)
Executive Engineer,
Dow University of Health Sciences DUHS

Mr. Mustafa Ali (Secretary / Member)
Project Accounts Officer,
Dow University of Health Sciences DUHS

PARTICIPANT BIDDER WITH NAME OF REPRESENTATIVE

1. Mr. Faizan Siddiqui M/s. Iceberg Industries

Note: only Single Bidder has submitted the bidding documents.


Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

Page 1 of 2


Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences

ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi


Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences


Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Meeting started with recitation from the Holy QURAN. Chair welcomed the participants and then commenced the proceedings. Forum was apprising that the Notice Inviting Tender, NIT No: DUHS/P&D/2022/11300, dated 26-Dec-2022, (Ref No: DUHS/W&S-NIT/105), was hoisted on the DUHS, SPPRA websites NIT # T00573-22-0011 and the same was published in 3 widely circulated leading daily newspaper of English, Urdu and Sindhi languages viz. Daily Dawn, Daily Jang and Daily Awami Awaz on 28th Dec, 2022 and Corrigendum No :DUHS/P&D/2023/11318 dated 02-Jan-2023 was published in above three (3) same newspapers on 07-Jan-2023.

The Submission of bids was closed at 11:00 a.m on 17th Jan-2023 as per scheduled date and time. There is only One (01) Bidder submitted their bid from the Six (06) bidders who purchased the bidding documents:

It was briefed to the participant that initially, only Technical Bid / Proposal will be opened and evaluated in a manner prescribed in bidding documents, without reference to the price and reject any proposal which does not conform to the specified requirements. Financial Bid / Proposal of technically qualified bid shall be opened publicly at a time, date and venue announced and communicated to the bidder in advance. Financial Bid / Proposal found technically disqualified / non-responsive shall be returned un-opened to the respective bidder(s). Accordingly, prior to evaluate bid in depth, preliminary examination of the bid was made by the procurement committee.

Bidder was informed that the detailed technical evaluation will be carried-out and communicate, and there after Financial Bid will be opened in presence of the bidder's representative(s).

Meeting ended with the vote of thanks to and from the chair.

| | | |
|----|--|---|
| 1. | Mr. Pir Muzaffar Ali Shah (Chairman) Director Planning & Development, Dow University of Health Sciences DUHS |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 2. | Mr. Hamid Ali Shah (Member) Additional Director Finance, Dow University of Health Sciences DUHS |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 3. | Mr. Yasir Raza Shaikh (Member External) Director Planning & Development, Jinnah Sindh Medical University JSMU |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |
| 4. | Mr. Syed Abdullah Sabir (Member) Executive Engineer, Dow University of Health Sciences DUHS | ENGR. SYED ABDULLAH SABIR Executive Engineer Works & Services Department Dow University of Health Sciences Karachi |
| 5. | Mr. Mustafa Ali (Secretary / Member) Project Accounts Officer, Dow University of Health Sciences DUHS |  Mustafa Ali Project Accounts Officer Planning & Development Department Dow University of Health Sciences |



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

DATED 17-JAN-2023

RECORD OF TECHNICAL BID OPENING

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BMMF Diabar at Ojha Campus, DUHS, KARACHI.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) Corrigendum No DUHS/P&D/2023/11318

Note :The following Bid(s) were received by the closing deadline fixed on 17-Jan-2023 at 11:00 a.m and publicly opened on the same date at 11:30 a.m

BIDDERS ATTENDANCE SHEET

| NO. | Company Name | Representative Name | Contact Numbers | Company's Email Address | Signatgure |
|-----|-----------------------------|---------------------|-----------------|--------------------------------|------------|
| 1 | Iceberg Industries "LOI" | Faizan Siddiqui | 03471234800 | cac.eng4@icebergindustries.net | Faiz |
| 2 | | | | | |
| 3 | | | | | |
| 4 | | | | | |
| 5 | | | | | |
| 6 | | | | | |
| 7 | | | | | |

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

17/Jan/2023
D(1940)/J-SMU



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI






ATTENDANCE SHEET

PROCUREMENT COMMITTEE-WORKS

TECHNICAL BID OPENING DATE 17-JAN-2023 AT 11:30 A.M

Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS, KARACHI.

NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) Corrigendum No DUHS/P&D/2023/11318





| S. NO | NAME OF MEMBERS | DESIGNATION | SIGNATURE |
|-------|---|---|--|
| 1 | Mr. Pir Muzaffar Ali Shah (Chairman) | Director Planning & Development, Dow University of Health Sciences |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 2 | Mr. Hamid Ali Shah (Member) | Additional Director Finance, Dow University of Health Sciences |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 3 | Mr. Yasir Raza Shaikh (Member External) | Director Planning & Development, Jinnah Sindh Medical University |  Eng. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University 17/01/2023 D(P&D)/D SMU |
| 4 | Mr. Syed Abdullah Sabir (Member) | Executive Engineer, Dow University of Health Sciences |  ENGR. SYED ABDULLAH SABIR Executive Engineer Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Mustafa Ali (Secretary / Member) | Project Accounts Officer, Dow University of Health Sciences |  Mustafa Ali Project Accounts Officer 17 Jan - 2023 |

Planning & Development Department
Dow University of Health Sciences

CERTIFICATE

This is to certify that the prices are comparable with the Provision of market rates in respect of the technically qualified bids for the “**Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Plasma Collection & Processing Facility for BBMF Diabar at Ojha Campus, DUHS Karachi.**”

In respect of NIT # DUHS/P&D/2022/11300 (Ref No: DUHS/W&S-NIT/105) dated 26-Dec-2022 and Corrigendum No DUHS/P&D/2023/11318 dated 02-Jan-2023 for which Technical bids were opened on 17-Jan, 2023 at 11:30 am and financial bids were opened on 13-Feb,2023 at 11:30 am.

| S. NO | NAME OF MEMBERS | SIGNATURE |
|-------|--|--|
| 1 | Mr. Pir Muzaffar Ali Shah (Chairman) Director Planning & Development, Dow University of Health Sciences DUHS |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 2 | Mr. Hamid Ali Shah (Member) Additional Director Finance, Dow University of Health Sciences DUHS |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 3 | Mr. Yasir Raza Shaikh (Member External) Director Planning & Development, Jinnah Sindh Medical University JSMU |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |
| 4 | Mr. Syed Abdullah Sabir (Member) Executive Engineer, Dow University of Health Sciences DUHS | ENGR. SYED ABDULLAH SABIR Executive Engineer Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Mustafa Ali (Secretary / Member) Project Accounts Officer, Dow University of Health Sciences DUHS |  Mustafa Ali Project Accounts Officer Planning & Development Department Dow University of Health Sciences |



DAWN

Published
January 7, 2023
Established in 1963
Karachi
No. 80-80
18 Pages
www.dawn.com



OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT DOW UNIVERSITY OF HEALTH SCIENCES

Baba-e-Urdu Road, Karachi-74200 Pakistan. Direct No. 92-21-99216065 Fax: 99216065
Tel: 9215754-57 Ext: 5147 Website: www.duhs.edu.pk E-mail: muzaffar.alishah@duhs.edu.pk

Ref No: DUHS/P&D/2023/11318

Dated: 02nd January, 2023

CORRIGENDUM

Reference to the Notice Inviting Tender (NIT) No. DUHS/P&D/2022/11300, Dated: 26th December, 2022 appeared in Daily Dawn, Daily Jang and Daily Awami Awazas on 28th December, 2022 and uploaded on Dow University of Health Sciences (DUHS) and Sindh Public Procurement Regulatory Authority (SPPRA) website at PPMS ID No. T00573-22-0011.

1. SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR BBMF DIABAR AT OJHA CAMPUS, DUHS, KARACHI.
(REFNO: DUHS/W&S-NIT/105).
1. (RE-RE-TENDER) HIRING OF JANITORIAL SERVICES FOR HEALTH FACILITIES OF DUHS ALONG WITH DOW LAB. COLLECTIONS POINTS IN KARACHI CITY AND ACROSS SINDH PROVINCE BESIDES QUETTA & HUB CITY OF BALUCHISTAN PROVINCE.
(REFNO: DUHS/W&S-NIT/106).

The bidding document has been amended / corrected / modified. All the interested eligible bidders are requested to please furnish their bid in accordance with the amended / corrected / modified bid.

All others terms and condition will remain the same.

CHAIRMAN PROCUREMENT COMMITTEE

Dow University of Health Sciences, Karachi

Muzaffar
Project Accountant
Planning & Development Department
Dow University of Health Sciences

Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

Muzaffar
Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Syed Ahmad Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi



SATURDAY JANUARY 7, 2023

**OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
DOW UNIVERSITY OF HEALTH SCIENCES**

Bahra-e-Urdu Road, Karachi-74200 Pakistan. Direct No. 92-31-99258846/Fax: 99216063
Tel: 9231734-37 Ext: 3147/Website: www.duhs.edu.pk E-mail: pmoffice@duhs.edu.pk

Ref No: DUHS/P&D/2022/11318 Dated: 07 January, 2023

تصیح

محکمہ ٹرنس فہمی ٹینڈر (این آئی ٹی) نمبر DUHS/P&D/2022/113007 مورخہ 26 دسمبر 2022ء کو مورخہ 28 دسمبر 2022ء کو شائع ہوا تھا اور اس کا پورے آف بیلتو سائٹرز (ای پیا جی ایس) اور سندھ پبلک پرائیویٹ ریسٹریکٹڈ لیڈری اتھارٹی (ایس پی پی آر اے) کی ویب سائٹس پر نمبر PPMS ID No. T00573-22-0011 اپ لوڈ ہوا تھا۔

- SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR BBMF DIABAR AT OJHA CAMPUS, DUHS, KARACHI. (REF NO: DUHS/W&S-NIT/105).
- (RE-RE-TENDER) HIRING OF JANITORIAL SERVICES FOR HEALTH FACILITIES OF DUHS ALONG WITH DOW LAB. COLLECTIONS POINTS IN KARACHI CITY AND ACROSS SINDH PROVINCE BESIDES QUETTA & HUB CITY OF BALUCHISTAN PROVINCE. (REF NO: DUHS/W&S-NIT/106).

مطلع کیا جاتا ہے کہ پیش کی دستجات میں ترمیم اصلاح کردہ دل کر دیا گیا ہے۔ تمام دلچسپی رکھنے والے دل بینی دہندگان سے درخواست کی جاتی ہے کہ وہ اپنی پیش کو ترمیم شدہ اصلاح شدہ تجدیل شدہ پیش کے مطابق مکمل کریں۔ تمام دیگر شرائط و ضوابط حسب سابق رہیں گے۔

Engr. Yasir Raza Shaikh
Director
Planning & Development
Dow University of Health Sciences

M. Akmal
Project Accounts Officer
Planning & Development
Dow University of Health Sciences

چینر مین پروکوریومنٹ کمیٹی
ڈاؤ یونیورسٹی آف ہیلتھ سائنسز

ENGR SYED ABDULLAH SHAH
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

عوامي آواز جي ترجمان ڪمپيوٽر تي پهرين مڪمل اخبار
 ڪراچي، حيدرآباد ۽ سکر مان هڪ ئي وقت شايع ٿيندو
 CERTIFIED
 Daily AWAMI AWAZ روزاني
 عوامي آواز
 سال 34، شمارو 07، پنجو 7 جنوري 2023، 14 م جاني لکائي 1444، صفحا 08، قیمت 30 روپيا

**OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
 DOW UNIVERSITY OF HEALTH SCIENCES**
 Baba-e-Urdu Road, Karachi-74200 Pakistan, Direct No. 97-21-99210065/Fac: 99210065
 Tel: 9216794-37 Ext. 5147/Website: www.duhs.edu.pk, E-mail: muzaffar_ali@duhs.edu.pk
 Ref No: DUHS/P&D/2023/11318 Dated: 07 January, 2023

تصحيح

بحوالو ٽينڊر گهرائڻ جو نوٽيس (اين آءِ ٽي) نمبر DUHS/ P&D/2022/113007 بتاريخ 26 ڊسمبر 2022 جيڪو روزاني دن روزاني جنگ ۽ روزاني عوامي آواز 28 ڊسمبر 2022 تي شايع ٿيو هو ۽ ڊاڪٽر پرونيورسٽي آف هيلٿ سائنسز (ڊي پي ايس) ۽ سنڌ پبلڪ پروڪيورمينٽ ريگوليٽري اٿارٽي (ايس پي آر) جي ويب سائيٽس تي بحوالو PPMS ID No. T00573-22-0011

1. SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR BBMF DIABAR AT OJHA CAMPUS, DUHS, KARACHI.
 (REF NO: DUHS/W&S-NIT/105).

1. (RE-RE-TENDER) HIRING OF JANITORIAL SERVICES FOR HEALTH FACILITIES OF DUHS ALONG WITH DOW LAB. COLLECTIONS POINTS IN KARACHI CITY AND ACROSS SINDH PROVINCE BESIDES QUETTA & HUB CITY OF BALUCHISTAN PROVINCE.
 (REF NO: DUHS/W&S-NIT/106).

آگاه ٿو ڪجي ته واک جي دستاويزن ۾ ترميم/اصلاح/مناستا ڪئي وئي آهي. مؤني دلچسپي رکندڙ اهل واک ڏيندڙن کي درخواست ٿي ڪجي ته اهي پنهنجي واک کي ترميم ڪيل/اصلاح ڪيل/مناستا ڪيل واک جي مطابق مڪمل ڪن. ٻيا سمورا شرط ۽ ضابطا ساڳيا رهندا.

**چيئرمين پروڪيورمينٽ ڪاميٽي
 ڊاڪٽر پرونيورسٽي آف هيلٿ سائنسز**

Engr. Yasir Noza Shaikh
 Director
 Planning & Development
 Innah Sindh Medical University

Syed Harid Ali Shaikh
 Additional Director Finance
 Dow University of Health Sciences
 Karachi.

Mustafa Ali
 Project Accounts Officer
 Planning & Development Department
 Dow University of Health Sciences

Pir Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences

ENGR. SYED ABDULLAH SABIR
 Executive Engineer
 Works & Services Department
 Dow University of Health Sciences
 Karachi



OFFICE OF THE DIRECTOR WORKS & SERVICES DOW UNIVERSITY OF HEALTH SCIENCES

Baba-e-Urdu Road, Karachi-74200 Pakistan. Direct No. 92-21-99216065 Fax: 99216065
Tel: 9215754-57 Ext: 5815 Website: www.duhs.edu.pk

Ref No: DUHS/W&S/2023/895

Dated: 02nd Jan, 2023

CORRIGENDUM

Reference to the Notice Inviting Tender (NIT) No. DUHS/P&D/2022/11300, Dated: 26th December, 2022 appeared in Daily Dawn, Daily Jang and Daily Awam Awaz as on 28th December, 2022 and uploaded on Dow University of Health Sciences (DUHS) and Sindh Public Procurement Regulatory Authority (SPPRA) website at PPMS ID No. T00573-22-0011 for the SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR BBMF DIABAR AT OJHA CAMPUS, DUHS, KARACHI.

(REF NO: DUHS/W&S-NIT/105).

Following changes have been made in the above-referred tender:

1. Table of Content has been modified.
2. In the BIDDING PROCEDURE, at Clause No. 4, "SINGLE STAGE-TWO ENVELOPE PROCEDURE", sub-clause 4.9 has been corrected / modified.
3. In the BIDDING DOCUMENTS, Clause No. 9, "BID PRICES" has been corrected / modified.
4. In the BIDDING DOCUMENTS, Clause No. 10, "BID CURRENCY" has been corrected / modified.
5. In the OPENING AND EVALUATION OF BIDS, at Clause No. 23, "EVALUATION AND COMPARISON OF BIDS", sub-clause No. 23.2 has been corrected / modified.
6. In the OPENING AND EVALUATION OF BIDS, at Clause No. 24, "EVALUATION / MANDATORY QUALIFICATION CRITERIA", sub-clause No. 24.4 has been corrected / modified.
7. In the GENERAL CONDITIONS OF CONTRACT (GCC), at Clause No. 10, "TRANSPORTATION", sub-clause No. 10.2 has been corrected / modified.
8. In the BID DATA SHEET, ITB-9.6 has been corrected / modified.
9. In the BID DATA SHEET, ITB-10.1 & 10.2 has been corrected / modified.
10. In the SPECIAL CONDITIONS OF CONTRACT (SCC), at "DELIVERY AND DOCUMENTS (GCC CLAUSE 8)", sub-clause No. 8.1(b) has been corrected / modified.
11. In the SPECIAL CONDITIONS OF CONTRACT (SCC), at Clause "PAYMENT (GCC CLAUSE 13)" has been corrected / modified.
12. In the SCHEDULE OF REQUIREMENTS, at Clause 1 "SCHEDULE OF REQUIREMENTS", sub-clause 1.2 has been corrected / modified.
13. In the TECHNICAL SPECIFICATIONS, at Group B, Item No. 8 (g & h) has been corrected / modified.

The above modified Clauses may be downloaded from Dow University of Health Sciences (DUHS) and Sindh Public Procurement Regulatory Authority (SPPRA) website at PPMS NIT ID No. T00573-22-0011

NOTE:


- a. Interested bidders are requested to note the aforementioned corrections / modifications / changes for strict compliance.
- b. All other terms and conditions of the tender shall remain unchanged.


DIRECTOR
Works & Services Department


Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University


Syed Haris Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.


Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences


ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi


Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences

List of Notices Inviting Tender (NIT)

Export to Excel

Help Close

| Action | NIT ID | Procurement Plan ID | Tender Title/Description | Reference No. | No. of Items/Schemes | Corrigendum | Status/Assignment | Action |
|--------|----------------|---------------------|---|---|----------------------|-------------|-------------------|----------|
| ✓✗ | 100573-22-0011 | 00573-22 | ESTABLISHMENT OF PLASMA COLLECTION & PROCESSING FACILITY, S/F/V/T & C OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY, (RE-RE-TENDER) HIRING OF JANITORIAL SERVICES FOR HEALTH FACILITIES, (RE-RE-TENDER) R&M SERVICES FOR PASSENGER LIFT | No: DUHS/P&D/2022/11300, Dated: December 26, 2022 | 4 | 2 | Posted | Unpaid ↕ |
| ✓✗ | 100573-22-0021 | 00573-22 | PROCUREMENT OF SERVICES FOR ARRANGEMENT OF ENTRY TESTS, (RE-TENDER) HIRING OF JANITORIAL SERVICES, (RE-TENDER) S/F/P&C OF 40 B&W GRID TIED SOLAR SYSTEM AT DIOC (DHA CAMPUS) KARACHI | DUHS/P&D/2022/11240, Dated: 03-11-2022 | 4 | 1 | Posted | Unpaid ↕ |
| ✓✗ | 100573-22-0028 | 00573-22 | (RE-TENDER) R&M FOR PASSENGER LIFTS AND PATIENT / BED LIFTS, R&M UPS, R&M FOR AC AND O-R&M OF PACKAGE UNITS & HIRING OF CLEANING AGENCY | DUHS/P&D/2022/11250, DATED: NOVEMBER 10, 2022 | 4 | 1 | Posted | Unpaid ↕ |
| | | | PROCUREMENT OF SERVICES FOR TRACKING OF FIXED ASSETS & ENGR. SYED ABUWAJAH SABIR | No | | | | |

Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences

Mustafa Ali
 Project Accounts Officer
 Planning & Development Department
 Dow University of Health Sciences

Works & Services Department
 Dow University of Health Sciences
 Karachi

Syed Hamid
 Director
 Planning & Development
 Dow University of Health Sciences
 Karachi.

Raza Shaikh
 Director
 Planning & Development
 Dow University of Health Sciences

بدھ 4 جمادی الثانی 1444ھ 28 دسمبر 2022ء

www.jang.com.pk

JangDotComDotPk JangDotCom Jang_Akhbar

پاکستان کے روزنامہ سٹیٹس

ABC CERTIFIED

جنگ

پتہ: میر علی الرحمن، 20، نزد 356، بدھ 4 جمادی الثانی 1444ھ 28 دسمبر 2022ء

WEDNESDAY DECEMBER 28, 2022

**OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
DOW UNIVERSITY OF HEALTH SCIENCES**

Baba-e-Urdu Road, Karachi-74200 Pakistan. Direct No. 92-21-9216065 Fax: 99216065
Tel: 9215754-6* Ext: 5011 Website: www.duh.edu.pk

No. DUHS/P&D/2022/11300 Dated: December 26, 2022

ٹینڈر نوٹس

ادارے کے ذریعے آف ہیلتھ سائنسز (ڈی یو ایچ ایس) پاکستان کے سرکاری ٹینڈر کے ذریعے کئی کاموں کی فراہمی کے لیے طلبہ ہیں۔

| S. No. | NAME OF WORK | METHOD OF PROCUREMENT |
|--------|--|--|
| 1. | ESTABLISHMENT OF PLASMA COLLECTION & PROCESSING FACILITY FOR BMMF DEBARAK AT OHIA CAMPUS, DUBS, KARACHI. (Ref No: DUHS WAS NT-186) | Single Stage - Single Envelope Procedure as per rule 46 sub-rule-2 of SPP Rules 2010 (Amended upto date) |
| 2. | SUPPLY / FINING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR BMMF DEBARAK AT OHIA CAMPUS, DUBS, KARACHI. (Ref No: DUHS WAS NT-186) | Single Stage - Two Envelope Procedure as per rule 46 sub-rule-2 of SPP Rules 2010 (Amended upto date) |
| 3. | QRE RE-TENDERING HIRING OF JANITORIAL SERVICES FOR HEALTH FACILITIES OF DUBS ALONG WITH DOW LAH COLLECTIONS POINTS IN KARACHI CITY AND ACROSS SINDH PROVINCE BESIDES QUETTA & HUB CITY OF BALUCHISTAN PROVINCE. (Ref No: DUHS WAS NT-186) | Single Stage - Two Envelope Procedure as per rule 46 sub-rule-2 of SPP Rules 2010 (Amended upto date) |
| 4. | QRE RE-TENDERING PAIR & MAINTENANCE SERVICES FOR PASSENGER LIFTS AND PATIENT BED LIFTS. (Ref No: DUHS WAS NT-186) | Single Stage - Single Envelope Procedure as per rule 46 sub-rule-1 of SPP Rules 2010 (Amended upto date) |

تینڈر نوٹس: 2022ء کے 11300 نمبر پر صرف (4) قابل دیکھنے والے ہیں۔ آئی ایم اے کے ذریعے فراہم کیے جانے والے اسٹینڈرڈ ڈاکیومنٹس آف ہیلتھ سائنسز (ڈی یو ایچ ایس) کے ذریعے فراہم کیے جائیں گے۔

پڑھنے کی تاریخ: 16-01-2023 تک (دن 10 سے 10 بجے تک)

پیشکشوں کی ڈیڈ لائن: 17-01-2023 کو دن 11:00 بجے اور دن 11:30 بجے۔

مختصر تفصیلات کے لیے تینڈر نوٹس کے ساتھ فراہم کردہ دستاویزات دیکھیں۔

آف ہیلتھ سائنسز کے ذریعے فراہم کیے جانے والے اسٹینڈرڈ ڈاکیومنٹس آف ہیلتھ سائنسز (ڈی یو ایچ ایس) کے ذریعے فراہم کیے جائیں گے۔

پیشکشوں کی ڈیڈ لائن: 17-01-2023 کو دن 11:00 بجے اور دن 11:30 بجے۔

Handwritten signature: Mustafa Ali

پلاننگ اینڈ ڈیولپمنٹ ڈیپارٹمنٹ ڈی یو ایچ ایس

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

ENGR. SYED ABDULLAH SABIR
Executive Engineer
Works & Services Department
Dow University of Health Sciences
Karachi

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

Syed Hamid Ali Shahi
Additional Director Finance
Dow University of Health Sciences
Karachi.

Mustafa Ali
Project Accounts Officer
Planning & Development Department
Dow University of Health Sciences

☆☆☆

عوامی حقن جي ترجمان، ڪمپيوٽر تي پڙهڻ مڪمل اخبار
ڪراچي، حيدرآباد ۽ سکر مان هڪ ئي وقت شايع ٿيندو
CERTIFIED

Daily AWAMI AWAZ
روزاني
عوامی آواز

سال 16، شمارو 156 | اربع 28 نومبر 2022، 4 جماد الثاني 1444ھ | صفحا 08، قیمت 30 روپيا

Daily AWAMI AWAZ Karachi

OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
DOW UNIVERSITY OF HEALTH SCIENCES

Bahu-e-Urdu Road, Karachi-74200 Pakistan. Direct No. 92-21-9216063 Fax: 99214065
 Tel: 9215754-57 Ext: 5811 Website: www.duhsc.edu.pk

No. DUHS/P&D/2022/1300 Dated: December 26, 2022

ٽينڊر نوٽيس

پاڻيو يونيورسٽي آف هيلٿ سائنسز (ڊي پي ايس) ڪراچي جي سرڪاري شعبي جي پيٽروليم سٽي آفيس جي شعرت جي حامل ڪمپنين/پيڊيز کڻ جيڪي ايل بي آر جي ويب سائيت (ايماءَ انڪمپن ٽيڪس) جي ايگزيڪيوٽو پيشنٽ ۽ ايس آر سي (ايماءَ سٽيل ٽيڪس) ۽ موجوده هجين ڪوٽ ڪوٽ پاڪستان انجنيئرنگ ڪنٽرول (ايل سي) سان هيٺ ٿيل قدر جي لاءِ موٽون مڪيڊگري ۽ مخصوص طرز ۾ رجسٽر هجن، هيٺ ڄاڻايل خدمتن جي لاءِ مهينو واهه گهريل آهن

| S. No. | NAME OF WORK | METHOD OF PROCUREMENT |
|--------|---|--|
| 1. | ESTABLISHMENT OF PLASMA COLLECTION & PROCESSING FACILITY FOR HEMI DIABAR AT OJHA CAMPUS, DUHS, KARACHI (Ref No: DUHS/W&S/NIT/194) | Single Stage - Single Envelope Procedure as per rule 46 sub rule-2 of SPP Rules 2010 (Amended upto date) |
| 2. | SUPPLY (FIXED) / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR HEMI DIABAR AT OJHA CAMPUS, DUHS, KARACHI (Ref No: DUHS/W&S/NIT/195) | Single Stage - Two Envelope Procedure as per rule 46 sub rule-2 of SPP Rules 2010 (Amended upto date) |
| 3. | ONE-TENDERING OF JANITORIAL SERVICES FOR HEALTH FACILITIES OF DUHS ALONG WITH DOW LAB COLLECTIONS POINTS IN KARACHI CITY AND ACROSS SINDH PROVINCE BESIDES QUETTA & HUB CITY OF BALUCHISTAN PROVINCE (Ref No: DUHS/W&S/NIT/196) | Single Stage - Two Envelope Procedure as per rule 46 sub rule-2 of SPP Rules 2010 (Amended upto date) |
| 4. | ONE-TENDER/REPAIR & MAINTENANCE SERVICES FOR PASSENGER LIFTS AND PATIENT LIFTLIFTS (Ref No: DUHS/W&S/NIT/197) | Single Stage - Single Envelope Procedure as per rule 46 sub rule-1 of SPP Rules 2010 (Amended upto date) |

| | |
|-------------------------------------|--|
| ٽينڊر لیس | 2000/- ۾ هزار روپيا فقط، تقابلي واپسي بصورت ۾ آڻڻ/ ٽينڊر ڊرائيٽ بحق پاڻيو يونيورسٽي آف هيلٿ سائنسز ڪراچي |
| بڊ سيڪيورٽي | بڊ سيڪيورٽي واهه دستاويز ۽ فرج ڪيل رقم جي مطابق هوندي |
| پاڻيو جي تاريخ ۽ وقت | هن اعلان جي اشاعت جي تاريخ کان 16.01.2023 تائين صبح 10 وڳي کان پھرين 02 وڳي تائين |
| اڻاڻن جي ڏيکاري ۽ کڻ جي تاريخ ۽ وقت | اڻاڻن جي ڏيکاري ۽ کڻ 17.01.2023 تي صبح 11:00 وڳي ۽ صبح 11:30 وڳي |

ذڪر ڪيل ٽينڊر دستاويز ۾ تفصيلي صراحتون سان شرط ۽ ضابطو ڄاڻايل آهن. واهه ڄا دستاويز لیس ۾ آڻي ۽ ويب سائيت يا پاڻيو يونيورسٽي آف هيلٿ سائنسز جي ويب سائيت تان ڌارين لوڊ ڪري سگهجن ٿا. مشروط واهه ٽيڊنگراف واهه، اهڙا واهه جن سان گڏ گهريل رقم تي مشتمل بڊ سيڪيورٽي ۽ فارم ٺهرندو، اهڙا واهه جيڪي مقرر ڪيل تاريخ ۽ وقت کانپوءِ وصول ٿيندا ۽ بائڪ اسٽ ٽينڊر فرمز ڄا واهه ڏاڻيل اصول ٺهرندا.

ٽينڊر کولڻ جي تاريخ تي هڪنهن مهينو موقع صورتحال يا سرڪاري سرڪل جي صورت ۾ آفيس ڪيل نه هوندي. نه واهه اڳئين مقرر واري ڏينهن تي مقرر ڪيل وقت تي جمع ڪرايا/ گواها ويندا. پاڻيو يونيورسٽي آف هيلٿ سائنسز، ڪراچي (DUHS) آفيس ۾ ٻي روز 2010 (مقرر تاريخ تائين ترسيهر ڪيل) جي لاڳاپيل شق تحت مٿيون هڪ يا ٻين واهن کي رد ڪرڻ جو حق محفوظ رکي ٿي.

واحد دستاويز گهريل ڪيل، جمع ڪرائڻ ۽ واهه کولڻ جو ريت


آفيس آف ڊي وائس چيفر پلاننگ اينڊ ڊولپمينٽ، پاڻيو يونيورسٽي آف هيلٿ سائنسز (ڊي ايس سي) ڪيمپس، پنڇين ماڻ، ايم ڊسٽرڪشن بلاڪ، بابا اردو روڊ، ويجهو سول اسپتال ڪراچي

ڊائريڪٽر

پلاننگ اينڊ ڊولپمينٽ، پاڻيو يونيورسٽي آف هيلٿ سائنسز، ڪراچي


Pir Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences

ENGR. SYED ABDULLAH SABIR
 Executive Engineer
 Works & Services Department
 Dow University of Health Sciences
 Karachi



Engr. Yasir Raza Shaikh
 Director
 Planning & Development
 Jinnah Sindh Medical University


Syed Hamid Ali Shaikh
 Additional Director Finance
 Dow University of Health Sciences
 Karachi.


Mustafa Ali
 Project Accounts Officer
 Planning & Development Department
 Dow University of Health Sciences



| OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT DOW UNIVERSITY OF HEALTH SCIENCES | | |
|---|---|--|
| Baba-e-Urdu Road, Karachi-74200 Pakistan. Direct No. 92-21-9216065 Fax: 92164065 Tel: 9215754-57 Ext: 5811 Website: www.duhs.edu.pk | | |
| No. DUHS/P&D/2022/11300 | | Dated: December 26, 2022 |
| TENDER NOTICE | | |
| Dow University of Health Sciences (DUHS), Karachi is a Public Sector University invites the sealed bids for following Services from well-reputed Companies / Bidders available on List of Active Tax Paymen' of FBR website (for Income Tax) & SRB (For Sales Tax) and Pakistan Engineering Council (PEC) in appropriate category and specified codes for following work: | | |
| S. No. | NAME OF WORK | METHOD OF PROCUREMENT |
| 1. | ESTABLISHMENT OF PLASMA COLLECTION & PROCESSING FACILITY FOR BBMF DIABAR AT OJHA CAMPUS, DUHS, KARACHI (Ref No: DUHS W&S-NIT/104) | Single Stage - Single Envelope Procedure as per rule 46 sub rule-2 of SPP Rules 2010 (Amended upto date) |
| 2. | SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT PLASMA COLLECTION & PROCESSING FACILITY FOR BBMF DIABAR AT OJHA CAMPUS, DUHS, KARACHI (Ref No: DUHS W&S-NIT/105) | Single Stage - Two Envelope Procedure as per rule 46 sub rule-2 of SPP Rules 2010 (Amended upto date) |
| 3. | (RE-RE-TENDER) HIRING OF JANITORIAL SERVICES FOR HEALTH FACILITIES OF DUHS ALONG WITH DOW LAB. COLLECTIONS POINTS IN KARACHI CITY AND ACROSS SINDH PROVINCE BESIDES QUETTA & HUB CITY OF BALUCHISTAN PROVINCE (Ref No: DUHS W&S-NIT/106) | Single Stage - Two Envelope Procedure as per rule 46 sub rule-2 of SPP Rules 2010 (Amended upto date) |
| 4. | (RE-RE-TENDER) REPAIR & MAINTENANCE SERVICES FOR PASSENGER LIFTS AND PATIENT / BED LIFTS. (Ref No: DUHS W&S-NIT/107) | Single Stage - Single Envelope Procedure as per rule 46 sub rule-1 of SPP Rules 2010 (Amended upto date) |
| Tender Fee | Rs. 2,000/- (Rupees Two Thousand Only) Non-Refundable in shape of Pay Order / Demand Draft in favor of Dow University of Health Sciences, Karachi. | |
| Bid Security | Bid Security amount shall be compliance as mentioned in bidding documents | |
| Purchasing Date & Time | From the date of publishing to 16-01-2023 (10 a.m to 02 p.m) | |
| Bids Delivery & Opening Date & Time | 17-01-2023 at 11:00 a.m & 11:30 a.m. | |
| Detailed Specification are mentioned in the prescribed tender documents along with terms and conditions. Bidding documents can be download from SPPRA website or Dow University of Health Sciences, website. Conditional Bids, Telegraphic Bids, Bids not accompanied by Bid Security of required amount and form, bids received after specific date and time and bids of Black Listed firms will be rejected. In case of any unforeseen situation or government holiday resulting in closure of office on the date of opening, bids shall be submitted / opened on next working day at the given time. The Dow University of Health Sciences, Karachi (DUHS) reserves the right to reject any or all the bids subject to the relevant provisions of SPP Rules 2010 (Amended upto date). | | |
| ADDRESS FOR PURCHASING OF BIDDING DOCUMENTS, SUBMISSION AND OPENING OF BIDS: | | |
| Office of the Director Planning & Development, Dow University of Health Sciences (DMC Campus), 5 th Floor Administration Block, Baba-e-Urdu Road near Civil Hospital Karachi. | | |
| DIRECTOR | | |
| Planning & Development Dow University of Health Sciences, Karachi | | |


Pir Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences


ENGR. SYED ABDULLAH SABIR
 Executive Engineer
 Works & Services Department
 Dow University of Health Sciences
 Karachi


Engr. Yasir Raza Shaikh
 Director
 Planning & Development
 Innaah Sindh Medical University


Syed Hamid Ali Shah
 Additional Director Planning & Development
 Dow University of Health Sciences
 Karachi.


Mustafa Ali
 Project Accounts Officer
 Planning & Development Department
 Dow University of Health Sciences