

BID EVALUATION REPORT

1. Name of Procuring Agency: DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI
2. Tender Reference No: NIT # DUHS/P&D/2024/11745, DATED 23-FEB-2024
(REF. NO. DUHS/W&S-NIT/142), CORRIGENDUM #
DUHS/P&D/CORG/11763 DATED 09-MARCH-2024
3. Tender Description: SUPPLY / FIXING / INSTALLATION / TESTING &
COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE,
OJHA CAMPUS, DUHS, KARACHI.
4. Method of Procurement: Single Stage – Two Envelope, Clause 46(2) of SPPRA Rule
2010 (Amended Up to Date)
5. Tender Published: a. DUHS and SPPRA websites NIT # T00573-23-0013
b. Daily Dawn (English language newspaper) on 26-Feb, 2024
c. Daily Nawaiwaqt (Urdu language newspaper) on 26-Feb, 2024
d. Daily Awami Awaz (Sindhi language newspaper) on 26-Feb, 2024
e. Corrigendum published in Daily Dawn, Daily Jang & Daily Jeejal on
11th March, 2024 (Copies attached)
6. Total Bid Documents Sold: Six (06) Nos.
7. Total Bids Received: Two (02) Nos.
8. Technical Bid Opening date: 18th March, 2024 at 11:00 a.m.
9. No. of Bid technically qualified: One (01) Nos.
10. Financial Bid Opening date: 17th April, 2024 at 10:30 a.m.
11. Technical Evaluation Report: Attached Annexure-1
12. Mandatory Criteria Report: Attached Annexure-2

Recommendations & Remarks:


In the light of entire evaluation results (Technical & Financial) the M/s. United Construction Co. has been accepted. Therefore it is recommended that a contract may be awarded to M/s. United Construction Co. for “Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Warehouse, Ojha Campus, DUHS, Karachi.”


ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Mr. Abdul Rahim Khan (Member)
Director Works & Services,
Dow University of Health Sciences


Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Mr. Hamid Ali Shah (Member)
Additional Director Finance,
Dow University of Health Sciences


Engr. Yasir Raza Shaikh


Mr. Yasir Raza Shaikh (External Member)
Director Planning & Development,
Jinnah Sindh Medical University,
Jinnah Sindh Medical University


Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Mr. Pir Muzaffar Ali Shah
(Secretary / Member)
Director Planning & Development,
Dow University of Health Sciences


PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Prof. Nazli Hossain (Chairperson)
Pro-Vice Chancellor,
Dow University of Health Sciences


Prof. Muhammad Saeed Quraishy
VICE CHANCELLOR
Dow University of Health Sciences

MINUTES OF FINANCIAL BID OPENING MEETING

**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT
WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.
NIT # DUHS/P&D/2024/11745, DATED 23-FEB-2024 (REF. NO. DUHS/W&S-NIT/142)
CORRIGENDUM # DUHS/P&D/CORG/11763 DATED 09-MARCH-2024**

Date & Time: 17 April, 2024 at 10:30 a.m.

Venue: Pro VC Board Room 5th Floor Admin Block DMC Campus near Civil Hospital Karachi.

A meeting of the Procurement Committee was held to open and evaluate the financial bid(s) for “Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Warehouse, Ojha Campus, DUHS, Karachi” NIT # DUHS/P&D/2024/11745, dated 23-Feb-2024 (Ref. No. DUHS/W&S-NIT/142) Corrigendum # DUHS/P&D/CORG/11763 dated 09-March-2024

The participants include:

PROCUREMENT COMMITTEE (Works):

1. **Prof. Nazli Hossain** (Chairperson)
Pro-Vice Chancellor
Dow University of Health Sciences
2. **Mr. Pir Muzaffar Ali Shah**
(Secretary / Member)
Director Planning & Development,
Dow University of Health Sciences
3. **Mr. Hamid Ali Shah** (Member)
Additional Director Finance,
Dow University of Health Sciences DUHS
4. **Mr. Abdul Rahim Khan** (Member)
Director Works & Services,
Dow University of Health Sciences DUHS
5. **Mr. Yasir Raza Shaikh** (External Member)
Director Planning & Development,
Jinnah Sindh Medical University JSMU

Meeting started with recitation from the Holy QURAN. Chair welcomed the participant and then commenced the proceeding. It was announced that two (02) bidders had participated in the bidding process, however only single (01) firm had technically qualified and sealed envelope of financial proposal was opened in the presence of their representative.

The rates quoted by the technically qualified bidder was read aloud along with amount of 2.5% of bid security pay order attached by the bidder which were documented in the Bid Evaluation Report (BER). After the evaluation of mandatory requirements and arithmetic calculations the following technically qualified bidder was submitted their bid.

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Eng. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.






Summary of Financial Evaluation:

| Name of Company | Bid Amount | Bid Security Amount (2.5%) | Name of Bank , Pay Order No & Date | Remarks |
|------------------------------|----------------------|----------------------------|---|---|
| M/s. United Construction Co. | Rs. 229,611,759/- | Rs. 6,500,000/- | Meezan Bank Pay Order # 05504160, 15-03-2024 | Accepted & Recommended for Award of Contract. |

Recommendations & Remarks:

In the light of entire evaluation results (Technical & Financial) the **M/s. United Construction Co.** has been accepted. Therefore it is recommended that a contract may be awarded to **M/s. United Construction Co.** For **“Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Warehouse, Ojha Campus, DUHS, Karachi.”**

Meeting ended with the vote of thanks to and from the chair.

| S. NO | NAME OF MEMBERS | SIGNATURE |
|-------|--|---|
| 1 | Prof. Nazli Hossain (Chairperson) Pro-Vice Chancellor Dow University of Health Sciences |  PROF. DR. NAZLI HOSSAIN PRO-VICE CHANCELLOR Meritorious Professor of Obstetrics & Gynecology Dow University of Health Sciences Karachi |
| 2 | Mr. Pir Muzaffar Ali Shah (Secretary / Member) Director Planning & Development, Dow University of Health Sciences DUHS |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 3 | Mr. Hamid Ali Shah (Member) Additional Director Finance, Dow University of Health Sciences DUHS |  Syed Hamid Ali Shah Additional Director Finance, Dow University of Health Sciences Karachi. |
| 4 | Mr. Abdul Rahim Khan (Member) Director Works & Services , Dow University of Health Sciences DUHS |  ENGR. ABDUL RAHIM KHAN Director Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Yasir Raza Shaikh (External Member) Director Planning & Development, Jinnah Sindh Medical University JSMU |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical Univer- |

CERTIFICATE FOR VERIFICATION OF BID SECURITY

This is to certify that the bid security submitted by the bidder along with bid have been verified as required under Rule-37(3) of the SPPRA Rules 2010 pertaining to the IFB/NIT No NIT # DUHS/P&D/2024/11745 dated 23-Feb-2024 (REF. NO. DUHS/W&S-NIT/142) & Corrigendum # DUHS/P&D/CORG/11763 dated 09-March-2024 for “**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.**”

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Nazli Hossain

Prof. Nazli Hossain (Chairperson)

Pro-Vice Chancellor,

Dow University of Health Sciences



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

DATED 17-APRIL-2024

RECORD OF FINANCIAL BID OPENING

**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT
WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.**

NIT # DUHS/P&D/2024/11745 Ref No: DUHS/W&S-NIT/142, Corrigendum DUHS/P&D/CORG/2024/11763

Note :The following Financial bid was received by the closing deadline fixed on 18-March-2024 at 10:30 a.m. and publicly opened on 17-April-24 at 10:30 a.m.

BIDDERS ATTENDANCE SHEET

| NO. | FIRM / COMPANY NAME | REPRESENTATIVE NAME | CONTACT NUMBERS | COMPANY'S EMAIL ADDRESS | SIGNATURE |
|-----|------------------------|---------------------|-----------------|-------------------------|-----------|
| 1 | United Construction Co | MUNIR | 0315-2727744 | uucgk@gmail.com | |

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi
Mr. Abdul Rahim Khan
(Member)
Director Works & Services,
Dow University of Health Sciences

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.
Mr. Hamid Ali Shah (Member)
Additional Director Finance
Dow University of Health Sciences

Mr. Yasir Raza Shaikh
(External Member)
Director Planning & Development
Jinnah Sindh Medical University

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences
Mr. Pir Muzaffar Ali Shah
(Secretary / Member)
Director Planning & Development,
Dow University of Health Sciences

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Prof. Nazli Hossain (Chairperson)
Pro-Vice Chancellor,
Dow University of Health Sciences








DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI
ATTENDANCE SHEET
PROCUREMENT COMMITTEE-WORKS

FINANCIAL BID OPENING DATE 17-APRIL-2024 AT 10:30 A.M

**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT
WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.**

NIT # DUHS/P&D/2024/11745, Ref No: DUHS/W&S-NIT/142, Corrigendum DUHS/P&D/CORG/2024/11763

| S. NO | NAME OF MEMBERS | DESIGNATION | SIGNATURE |
|-------|---|---|--|
| 1. | Prof. Nazli Hossain (Chairperson) | Pro-Vice Chancellor , Dow University of Health Sciences |  PROF. DR. NAZLI HOSSAIN PRO-VICE CHANCELLOR Meritorious Professor of Obstetrics & Gynecology Dow University of Health Sciences Karachi |
| 2 | Mr. Pir Muzaffar Ali Shah (Secretary / Member) | Director Planning & Development, Dow University of Health Sciences |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 3 | Mr. Hamid Ali Shah (Member) | Additional Director Finance, Dow University of Health Sciences |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 4 | Mr. Abdul Rahim Khan (Member) | Director Works & Services, Dow University of Health Sciences |  ENGR. ABDUL RAHIM KHAN Director Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Yasir Raza Shaikh (External Member) | Director Planning & Development, Jinnah Sindh Medical University |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |

**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE,
OJHA CAMPUS, DUHS, KARACHI.**

NIT # DUHS/P&D/2024/11745, DATED 23-FEB-2024 (REF. NO. DUHS/W&S-NIT/142)

CORRIGENDUM # DUHS/P&D/CORG/11763 DATED 09-MARCH-2024

ELIGIBILITY CRITERIA (MANDATORY REQUIREMENT)

| S# | Document of Participating Firm (Mandatory) | M/s. Iceberg Industries | M/s. United Construction Co. |
|-----|--|--|--|
| 1. | Tender Purchase Receipt (Original) / Pay order of Tender Fee | Attached | Attached |
| 2. | The Bidders must be accompanied by an original Bid Security (amount mentioned) in the form of a Pay Order / Demand Draft, Call Deposit or a Bank Guarantee issued by a scheduled Bank in favour of Dow University of Health Sciences.(Copy with value hidden in Technical Proposal; Original in Financial Proposal) | Attached | Attached |
| 3. | The bidder must have done at least (02) projects in the public sector departments either government / semi-government / autonomous bodies / reputable private sector project. during the last 05 years with similar nature of works. Submit proper evidences e.g. work orders, agreements, and performance certificates etc.with client list (as per sample Form-B) | Only 01 Project documents submitted properly otherwise the other projects documents were not submitted as per the requirement for Example Workorders, agreements, and performance certificates were Not Attached | Attached |
| 4. | Bidding Documents (Duly filled, Signed & Stamped by Bidder). | Attached | Attached |
| 5. | Undertaking on stamp paper of Rs. 100/- duly notarized to the effect that: i. The bidder is neither blacklisted nor suspended by any National / International, including Provincial and Federal Government. ii. Any director or owner of the bidding company is not awarded any punishment from any Court of Law. iii. Bidder has submitted the correct and complete information along with the bid/offer. If any document / information is found forged / engineered / fake / bogus at any stage, the bidder may be declared as Blacklisted in accordance with law and the performance guarantee and payment, if any may be forfeited. | Attached | Attached |
| 6. | Compliance to bid validity, terms and conditions and delivery schedule. | On Letterhead but Without Sign & Stamp | Attached |
| 7. | Copy of NTN / Income Tax Registration Certificate, Sales Tax Registration Certificate, Companies must be available on 'List of Active Taxpayers' of FBR (for Income Tax & GST) and SRB (For Sales Tax) websites. | Attached | Attached |
| 8. | PEC Registration Certificate valid upto June-2024 | Attached | Attached |
| 9. | PEC license in Category "C-3 & above" along with the fields of specialization codes mentioned below: ME-01 | Attached | Attached |
| 10. | Average Annual Turnover during the last three (03) years financial year should not be less than 200 Million (submit copies of Income Tax Returns with Audited Statements). | Attached | Attached |
| 11. | Human Resource including detail of Technical Team (Technical Staff Bio data with Training Certificates (as per sample Form-A) | Attached | Attached |
| 12. | The Bid Form & Price Schedule(s) shall be inserted in the Financial Proposal. However, a copy of the same shall be inserted in the Technical Proposal after hiding the amount. | Attached | Attached |
| 13. | Authorized distributor certificate with contact details of (Original Equipment Manufacturer) OEM / authorized dealer, including authorization letter. | Attached | Attached |
| 14. | Complete set of Bidding Documents including Tender Documents should be submitted in One Original Set and One Photo Copy Set, must be stamped and signed by the owner / representative of each page. | Attached | Attached |
| 15. | The Manufacturer should have documentary evidence to the effect that they are the original Manufacturer of the quoted product with indication of manufacturing site and its location. Third party certification must be provided. | Attached | Attached |
| 16. | Local agent capacity for technical services in reference to the product. The bidder must provide a certificate from foreign principal stating that there team is trained by OEM for troubleshooting services and also the bidder has at least three (03) spare units available in stock of complete controller sets including motherboards, auxiliary boards, calling cards, display cards and inspection boards etc. | During Site Inspection only two (02) cooling spare units were available instead of three (03) | During Site Inspection all spare units were available. |
| 17. | Catalogue / Brochures / technical data sheet (having complete technical specifications of the offered good) (original) | Attached | Attached |
| 18. | Bidder must have secured a minimum of 70 qualification marks in Technical Evaluation Criteria. | Obtained less than 70 marks | Secured more than 70 Marks |
| | Result | Technically Disqualified | Technically Qualified |

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

PROF. DR. MAZLI HOSSAIN
PROVICE CHANCELLOR
Medicine & Gynecology
Dow University of Health Sciences
Karachi

Dr. Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Dr. Yasir Raza Shaikh
Director
Planning & Development
Tinnah Sindh Medical Un
Karachi

Dr. Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi

**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT
WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.**

NIT # DUHS/P&D/2024/11745, DATED 23-FEB-2024 (REF. NO. DUHS/W&S-NIT/142)

CORRIGENDUM # DUHS/P&D/CORG/11763 DATED 09-MARCH-2024

TECHNICAL EVALUATION CRITERIA

| S# | PARAMETERS / SUB-PARAMETERS | Total Marks | M/s. Iceberg Industries | M/s. United Construction Co. |
|----------|---|-------------|-------------------------|------------------------------|
| 1 | Conformity to the Purchaser's Specifications (MANDATORY) | 10 | | |
| 1.1 | Fully compliant with the required specifications | 10 | | 10 |
| 1.2 | Compliant with minor deviation (up to 10% subject to main function is not affected) | 05 | | |
| 1.3 | Non-compliant to required specifications | Disqualify | 0 | |
| 2 | Product Certification (MANDATORY) with documentary proof | 35 | | |
| 2.1 | Eurovent Certificate for Air Handling Units | 7 | 7 | 7 |
| 2.2 | AHRI Certificate for Air Handling Units | 5 | 5 | 5 |
| 2.3 | TBI Thermal Bridging for Air Handling Units | 5 | 0 | 5 |
| 2.4 | Built-in Hydronic Kit with at least 12 m pressure head for Chillers | 7 | 0 | 0 |
| 2.5 | Direct driven AMCA certified Fans for Air Handling Units | 5 | 5 | 5 |
| 2.6 | Inverter Air Cooled Scroll Chillers Capacity Modulation (15% ~ 120%) | 3 | 3 | 3 |
| 2.7 | Modular Design Lead/Lag operation for at least 04 chillers per Remote Controller | 3 | 3 | 3 |
| | TOTAL MARKS PRODUCT EVALUATION (A) | 45 | 23 | 38 |

B. BIDDER EVALUATION

| S# | PARAMETERS / SUB-PARAMETERS | Total Marks | | |
|-----------|--|-------------|--|-----------|
| 3. | Technical Staff with documentary proof evidences in the form of pay slips. Bank statements etc | 03 | | |
| 3.1 | PEC Registration Certificate Category C-3 or above. | 03 | 03 | 00 |
| 4. | Networking and Training | 04 | | |
| 4.1 | Networking setup across Pakistan (1 mark for each setup) | 03 | 03 | 03 |
| 4.2 | Certificate to affect that the firm will provide training in the use of equipment to the relevant technical staff. Training plan must be attached with certificate. | 01 | 01 | 01 |
| 5. | Delivery Schedule at consignees' end | 20 | | |
| 5.1 | Inverter Chiller Delivery from Stock within 16 week from the date of order. | 15 | 15 | 15 |
| 5.2 | Air Handling Units delivery within 16 weeks from the date of LC opening at KHI port. | 05 | 05 | 05 |
| 5.3 | After passing above deadlines | 00 | | |
| 6. | Past Experience / Performance of Last 5 years (Public Sector / Private Sector) | 20 | | |
| 6.1 | At least one similar nature work having minimum cost of 80% of the estimate cost of the work or at least two similar nature each having minimum cost 50% of the estimated cost for last Five years duly supported with Submit proper evidences e.g.workorders,agreements, and performance certificates with client list (as per sample Form-B) | 20 | Work Orders, Agreements & Performance Certificates were Not Attached | 20 |
| 7. | Average Annual Turnover during the last three (03) years financial year (supported with Income Tax Returns) | 08 | | |
| 7.1 | Turnover of 250 million PKR or higher | 08 | 08 | 08 |
| 7.2 | Turnover above 225 million but less than 250 million PKR | 05 | | |
| 7.3 | Turnover above 200 million PKR but less than 225 million PKR | 03 | | |
| 7.4 | Turnover below 200 million PKR | 0 | | |
| | TOTAL BIDDER EVALUATION (B) | 55 | 35 | 52 |
| | GRAND TOTAL (A + B) | 100 | 58 | 90 |

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences
Karachi

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

MINUTES OF TECHNICAL BID OPENING MEETING

SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.

NIT # DUHS/P&D/2024/11745, DATED 23-FEB-2024 (REF. NO. DUHS/W&S-NIT/142)

CORRIGENDUM # DUHS/P&D/CORG/11763 DATED 09-MARCH-2024

Held at Office of the Director Planning & Development, 5th Floor Admin Block

Dow University of Health Sciences (DMC Campus), Near Civil Hospital Karachi

On 18-March-2024 at 11:00 a.m.

A meeting of the Procurement Committee was held to open and evaluate the technical bids for "Supply / Fixing / Installation / Testing & Commissioning of HVAC System at Warehouse, Ojha Campus, DUHS, Karachi" NIT # DUHS/P&D/2024/11745, dated 23-Feb-2024 (Ref. No. DUHS/W&S-NIT/142) Corrigendum # DUHS/P&D/CORG/11763 dated 09-March-2024

The participants include:

PROCUREMENT COMMITTEE (Works):

- 1. Prof. Nazli Hossain** (Chairperson)
Pro-Vice Chancellor
Dow University of Health Sciences
- 2. Mr. Pir Muzaffar Ali Shah**
(Secretary / Member)
Director Planning & Development,
Dow University of Health Sciences
- 3. Mr. Hamid Ali Shah** (Member)
Additional Director Finance,
Dow University of Health Sciences DUHS
- 4. Mr. Abdul Rahim Khan** (Member)
Director Works & Services,
Dow University of Health Sciences DUHS
- 5. Mr. Yasir Raza Shaikh** (External Member)
Director Planning & Development,
Jinnah Sindh Medical University JSMU

PARTICIPANT BIDDERS WITH NAME OF REPRESENTATIVES

1. Mr. Hunain M/s. United Construction Co.
2. Mr. Bilal Ahmed M/s. Iceberg Industries

Meeting started with recitation from the Holy QURAN. Chair welcomed the participants and then commenced the proceedings. Forum was apprising that the Notice Inviting Tender, NIT No: DUHS/P&D/2024/11745, 23-Feb-2024 (REF. NO. DUHS/W&S-NIT/142) Corrigendum # DUHS/P&D/CORG/11763 dated 09-March-2024, was hoisted on the DUHS, SPPRA websites NIT ID # T00573-23-0013 and the same NIT was published in 3 widely circulated leading daily newspaper of English, Urdu and Sindhi languages viz. Daily Dawn, Daily Nawaiwaqt and Daily Awami Awaz on 26th Feb, 2024 and the Corrigendum was also published in 3 widely circulated leading daily newspaper of English, Urdu and Sindhi languages viz. Daily Dawn, Daily Jang and Daily Jeejal on 11th March, 2024.

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences






Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

The Submission of bids were closed at 10:30 a.m. on 18th March 2024 as per scheduled date and time. There were Six (06) bidders had purchased the bidding documents from which only (02) bidders had submitted their bids. It was briefed to the participant that initially, only Technical Bid / Proposal will be opened and evaluated in a manner prescribed in bidding documents, without reference to the price and reject any proposal which does not conform to the specified requirements. Financial Bid / Proposal of technically qualified bid shall be opened publicly at a time, date and venue announced and communicated to the bidder in advance. Financial Bid / Proposal shall be returned un-opened to the respective bidder(s) who found technically disqualified / non-responsive accordingly, prior to evaluate bid in depth, preliminary examination of the bid was made by the procurement committee.

Bidder was informed that the detailed technical evaluation will be carried-out and communicate, and there after Financial Bid will be opened in presence of the bidder's representative(s).

Meeting ended with the vote of thanks to and from the chair.

| S. NO | NAME OF MEMBERS | SIGNATURE |
|-------|--|--|
| 1 | Prof. Nazli Hossain (Chairperson) Pro-Vice Chancellor Dow University of Health Sciences |  PROF. DR. NAZLI HOSSAIN PRO-VICE CHANCELLOR Meritorious Professor of Obstetrics & Gynecology Dow University of Health Sciences Karachi |
| 2 | Mr. Pir Muzaffar Ali Shah (Secretary / Member) Director Planning & Development, Dow University of Health Sciences DUHS |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 3 | Mr. Hamid Ali Shah (Member) Additional Director Finance, Dow University of Health Sciences DUHS |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 4 | Mr. Abdul Rahim Khan (Member) Director Works & Services , Dow University of Health Sciences DUHS |  ENGR. ABDUL RAHIM KHAN Director Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Yasir Raza Shaikh (External Member) Director Planning & Development, Jinnah Sindh Medical University JSMU |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical Univ |



RECORD OF TECHNICAL BID OPENING

SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.

NIT # DUHS/P&D/2024/11745 Ref No: DUHS/W&S-NIT/142, Corrigendum DUHS/P&D/CORG/2024/11763

Note :The following bids were received by the closing deadline fixed on 18-March-2024 at 10:30 a.m. and publicly opened on the same date at 11:00 a.m.

BIDDERS ATTENDANCE SHEET

| NO. | FIRM / COMPANY NAME | REPRESENTATIVE NAME | CONTACT NUMBERS | COMPANY'S EMAIL ADDRESS | SIGNATURE |
|-----|------------------------|---------------------|-----------------|-----------------------------|-----------|
| 1 | United Construction Co | HUMAZN | 0315-2727744 | ucecgl@gmail.com | |
| 2 | ICEBERG INDUSTRIES | M. BILAL AHMED | 0333023015 | sales@icebergindustries.net | |
| 3 | | | | | |
| 4 | | | | | |
| 5 | | | | | |
| 6 | | | | | |
| 7 | | | | | |
| 8 | | | | | |

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
University of Health Sciences
Karachi

Mr. Abdul Rahim Khan
(Member)
Director Works & Services,
Dow University of Health Sciences

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

Mr. Hamid Ali Shah (Member)
Additional Director Finance
Dow University of Health Sciences

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

Mr. Yasir Raza Shaikh
(External Member)
Director Planning & Development
Jinnah Sindh Medical University

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Mr. Pir Muzaffar Ali Shah
(Secretary / Member)
Director Planning & Development,
Dow University of Health Sciences

DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Prof. Nazli Hossain (Chairperson)
Pro-Vice Chancellor,
Dow University of Health Sciences








DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI
ATTENDANCE SHEET
PROCUREMENT COMMITTEE-WORKS

TECHNICAL BID OPENING DATE 18-MARCH-2024 AT 11:00 A.M

**SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT
WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.**






NIT # DUHS/P&D/2024/11745, Ref No: DUHS/W&S-NIT/142, Corrigendum DUHS/P&D/CORG/2024/11763

| S. NO | NAME OF MEMBERS | DESIGNATION | SIGNATURE |
|-------|---|---|---|
| 1 | Prof. Nazli Hossain (Chairperson) | Pro-Vice Chancellor , Dow University of Health Sciences |  PROF. DR. NAZLI HOSSAIN PRO-VICE CHANCELLOR Meritorious Professor of Obstetrics & Gynecology Dow University of Health Sciences Karachi |
| 2 | Mr. Pir Muzaffar Ali Shah (Secretary / Member) | Director Planning & Development, Dow University of Health Sciences |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 3 | Mr. Hamid Ali Shah (Member) | Additional Director Finance, Dow University of Health Sciences |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 4 | Mr. Abdul Rahim Khan (Member) | Director Works & Services, Dow University of Health Sciences |  ENGR. ABDUL RAHIM KHAN Director Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Yasir Raza Shaikh (External Member) | Director Planning & Development, Jinnah Sindh Medical University |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |

CERTIFICATE

This is to certify that the prices are comparable with the Provision of market rates in respect of the technically qualified bids for the **“SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.”**

In respect of NIT # DUHS/P&D/2024/11745, Ref. No. DUHS/W&S-NIT/142 dated 23-Feb-2024 & Corrigendum # DUHS/P&D/CORG/11763 Dated 09-March-2024 for which Technical bids were opened on 18-March-2024 at 11:00 a.m. and financial bid was opened on 17-April-2024 at 10:30 a.m.

| S. NO | NAME OF MEMBERS | SIGNATURE |
|-------|--|--|
| 1 | Prof. Nazli Hossain (Chairperson) Pro-Vice Chancellor Dow University of Health Sciences |  PROF. DR. NAZLI HOSSAIN PRO-VICE CHANCELLOR Meritorious Professor of Obstetrics & Gynecology Dow University of Health Sciences Karachi |
| 2 | Mr. Pir Muzaffar Ali Shah (Secretary / Member) Director Planning & Development, Dow University of Health Sciences DUHS |  Pir Muzaffar Ali Shah Director Planning & Development Dow University of Health Sciences |
| 3 | Mr. Hamid Ali Shah (Member) Additional Director Finance, Dow University of Health Sciences DUHS |  Syed Hamid Ali Shah Additional Director Finance Dow University of Health Sciences Karachi. |
| 4 | Mr. Abdul Rahim Khan (Member) Director Works & Services , Dow University of Health Sciences DUHS |  ENGR. ABDUL RAHIM KHAN Director Works & Services Department Dow University of Health Sciences Karachi |
| 5 | Mr. Yasir Raza Shaikh (External Member) Director Planning & Development, Jinnah Sindh Medical University JSMU |  Engr. Yasir Raza Shaikh Director Planning & Development Jinnah Sindh Medical University |



PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Nazli

- NIT # DUHS/P&D/2024/11745, Dated: February 23, 2024
- SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI. (REF NO: DUHS/W&S-NIT/142)



ENGR. ABDUL TAHMIM KHAN
DIRECTOR
Works & Services Department
Dow University of Health Sciences
Karachi

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.

- CORRIGENDUM # DUHS/P&D/CORG/2024/11763 DATED 09-MARCH-2024 SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI. (REF. NO DUHS / W&S-NIT /142)

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

Syed Mamid Ali Shah
 Additional Director Finance
 Dow University of Health Sciences
 Karachi.

ENGR. ABDUL RAHIM KHAN
 Director
 Health & Services Department
 Dow University of Health Sciences
 Karachi.

Prof. Dr. Nazli Hossain
 PRO-VICE CHANCELLOR
 Meritorious Professor of Obstetrics
 & Gynecology
 Dow University of Health Sciences
 Karachi.

Pir Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences

Engr. Yasir Raza Shaikh
 Director
 Planning & Development
 Jinnah Sindh Medical University

| List of Notices Inviting Tender (NIT) | | | | | | | | |
|---------------------------------------|----------------|---------------------|--|---|----------------------|-------------|---------------------|--------|
| Action | NIT ID | Procurement Plan ID | Tender Title/Description | Reference No. | No. of Items/Schemes | Corrigendum | Status/Assignment | Action |
| <input checked="" type="checkbox"/> | T00573-23-0013 | 00573-23 | S/F/I/T & C OF HVAC SYSTEM AT WAREHOUSE, R&M UPS & R&M LIFT | DUHS/P&D/2024/11745, Dated: February 23, 2024 | 3 | ✓ | Posted | Unpaid |
| <input checked="" type="checkbox"/> | T00573-23-0011 | 00573-23 | HIRING OF CREATIVE AGENCY & HIRING OF MEDIA ADVERTISING AGENCY | DUHS/P&D/2023/11682, Dated: 20-12-2023 | 2 | | Cancelled by Agency | Unpaid |
| <input checked="" type="checkbox"/> | T00573-23-0012 | 00573-23 | P, F, I & C OF PASSENGER LIFTS INCLUDING ANCILLARY WORKS (AT DMC & DIDC CAMPUS) & SUPPLY & INSTALLATION OF H.T & LT EQUIPMENT FOR UPGRADATION OF D.T SUB-STATION (K-ELECTRIC SIDE FOR GAMMA KNIFE & ONCOLOGICAL CENTRE) AT DUHS, Q/HA CAMPUS | No. DUHS/P&D/2024/11691 Dated 04 Jan, 2024 | 2 | | Posted | Unpaid |
| <input checked="" type="checkbox"/> | T00573-23-0005 | 00573-23 | REPAIR & MAINTENANCE OF DOW COLLECTION LABS, ESTABLISHMENT OF NEW DOW COLLECTION LABS & HIRING OF SECURITY SERVICES COMPANY | No. DUHS/P&D/2023/11536, Dated: 02-09-2023 | 1 | 1 | Posted | Unpaid |
| <input checked="" type="checkbox"/> | T00573-23-0005 | 00573-23 | (B/E TENDER) HIRING OF SECURITY SERVICES COMPANY | DUHS/P&D/2023/11612, Dated: 07-11-2023 | 1 | 1 | Posted | Unpaid |



OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT DOW UNIVERSITY OF HEALTH SCIENCES

Baba-e-Urdu Road, Karachi-74200 Pakistan

Tel: 9215754-57 Ext: 5811 Website: www.duhs.edu.pk

No. DUHS/P&D/CORC/2024/11763

Dated: March 9, 2024

CORRIGENDUM

Reference to the Notice Inviting Tender (NIT) No. DUHS/P&D/2024/11745, Dated: 23rd February, 2024 appeared in Daily Dawn, Daily Nawa-i-Waqt and Daily Awami Awaz as on February 26, 2024 and uploaded on Dow University of Health Sciences (DUHS) and Sindh Public Procurement Regulatory Authority (SPPRA) website at PPMS ID No. T00573-23-0013 for the **SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OJHA CAMPUS, DUHS, KARACHI.** (REF NO: DUHS/W&S-NIT/142).

Following changes have been made in the above-referred tender:

1. In BID DATA SHEET - DOCUMENT PARTICIPATING FIRM (MANDATORY) at Sr. No: 10 has been corrected / modified.

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

NOTE:

- Interested bidders are requested to note aforementioned corrections / modifications changes for strict compliance.
- All other terms and conditions of the tender shall remain unchanged.

Syed Fahima Ali Shah
Additional Director Finance
Dow University of Health Sciences

Engr. Yasir Raza Shaikh
Director
Planning & Development
Sindh Medical University

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Nadeem HOSSAIN
PhD
Professor
& Chairman
Karachi

DIRECTOR

Planning & Development Department,
Dow University of Health Sciences, Karachi
Baba-e-Urdu Road, Besides Civil Hospital, Karachi

THE DAILY JANG KARACHI

روزنامہ جنگ

جنگ

میر ظلیل الرحمن

بانی

جسٹس 188

پیر 29 شعبان المعظم 1445ھ 11 مارچ 2024ء

نمبر 71



OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
DOW UNIVERSITY OF HEALTH SCIENCES

Bahawal Urdu Road, Karachi-74200 Pakistan
Tel: 9215754-57 Ext: 5811 Website: www.dohs.edu.pk

No. DUHS/P&D-CORR/2024-11743

Dated: March 9, 2024

تصحیح

(REF NO: DUHS/W&S-NIT/142) ویٹر ہاؤس، اوجھا کیمپس، ڈی یو ایچ ایس، کراچی کے لئے HVAC سسٹم کی سپلائی انکسٹیک انشٹیشن اور کیمسٹک کے لئے بحوالہ ٹینڈر نوٹس (NIT) نمبر DUHS/P&D/2024/11745، مورخہ 23 فروری 2024 روزنامہ ڈان، روزنامہ نوائے وقت اور روزنامہ عوامی آواز میں 26 فروری 2024 کو شائع ہوا اور ڈاؤن لوڈ یونیورسٹی آف ایلیٹو سائنسز (DUHS) اور سندھ پبلک پروکوریمنٹ ریگولیشنری اتھارٹی (SPPRA) کی ویب سائٹ پر PPMS ID نمبر T00573-23-0013 پر اپ لوڈ کیا گیا۔

ذکورہ ٹینڈر میں درج ذیل تبدیلیاں کی گئی ہیں:

- 1- بذمہ داری میں حصہ لینے والی فرم کی دستاویز (الڈی) سیریل نمبر 10 درجگی اترمیم کی گئی ہے۔ نوٹ:-
- a- ویٹری رکھنے والے بولی دہندگان سے درخواست کی جاتی ہے کہ وہ پختی سے فیصلہ کے لیے مذکورہ بالا تصحیحات اترمیمات اتحادیوں کو نوٹ کریں۔
- b- ٹینڈر کی دیگر تمام شرائط و ضوابط میں کوئی تبدیلی نہیں ہوگی۔

Engr. **Basir Raza Shaikh**
Director
Planning & Development
Jinnah Shaikh Medical University

ذمہ دار

پلاننگ اینڈ ڈیولپمنٹ ڈیپارٹمنٹ

ڈاؤن لوڈ یونیورسٹی آف ایلیٹو سائنسز، کراچی، پاکستان اور روزنامہ عوامی ہسپتال، کراچی

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics
& Gynecology
Dow University of Health Sciences
Karachi

Naza -

Engr. **Azfar Ali Shah**
Director
Planning & Development
Dow University of Health Sciences

ENGR. **ABDUL BAHIM KHAN**
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Syed Hamid Ali Shah
Additional Director Finance
Dow University of Health Sciences
Karachi.



OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
DOW UNIVERSITY OF HEALTH SCIENCES
 Baba-e-Urdu Road, Karachi-74200 Pakistan
 Tel: 9215754-57 Fax: 5811 Website: www.duhs.edu.pk

No. DUHS/P&D/C ORG/2024/11763 Dated: March 9, 2024

تصحیح

(REF NO: DUHS/W&S-NIT/142) ویئر ہائوس، اوجھا کیمپس،
 ڈی یو ایچ ایس، کراچی لاء HVAC سسٹم سپلائی کنٹریکٹنگ،
 تنصیب ٹیسٹنگ ۽ کمیشننگ لاء حوالو ٹینڈر نوٹیس (NIT)
 نمبر: DUHS/P&D/2024/11745، تاریخ: 23 فیبروری 2024 جیسکو
 روزانہ دن، روزانہ نواہ وقت ۽ روزانہ عوامی آواز پر 26
 فیبروری 2024 تي شایع ٿيو ۽ ڊاٽو یونیورسٹی آف ہیلتھ
 سائنسز (DUHS) ۽ سنڌ پبلڪ پروکیورمینٽ ریگولیٽری
 اتھارٹی ایس پی پی آر ای جی ویب سائٹ تي پی پی ایمر
 ایس ID نمبر T00573-23-0013 اپ لوڊ ڪيو ريو ھيو.

مٿي حوالو ڏنل ٽینڈر پر فیٽ ڏنل ٿیڊیلین ڪیون وڃن ٿیون
 بددیٺا شیٽ پر حصو وٺندڙ فرم جی دستاویز لازمی
 شمار نمبر 10 پر درستی ٿیڙ فار ڪئی وٺی آھی.

نوٽ:
 ENGR. ABDU RAHIM KHAN
 ڈیپٽی ڊائریڪٽر
 Works & Services Department
 Dow University of Health Sciences
 کراچی

ٽینڈر جی بین سورن شرطن ۽ ضابطن ڪا به تبدیلی نہ
 ٿیندی

ذمہ دار
 پلاننگ اینڊ ڊولپمنٽ ڊپارٽمنٽ
 ڊاٽو یونیورسٹی آف ہیلتھ سائنسز، کراچی
 بابا، اردو روڊ، نزد سول اسپتال، کراچی

PROF. DR. NAZLI HOSSAIN
 PRO-VICE CHANCELLOR
 Meritorious Professor of Obstetrics
 & Gynecology
 Dow University of Health Sciences
 Karachi

Nazli

Pir Muzaffar Ali Shah
 Director
 Planning & Development
 Dow University of Health Sciences

Syed Hamid Ali Shah
 Additional Director Finance
 Dow University of Health Sciences
 Karachi.

Engr. Yasir Raza Shaikh
 Director
 Planning & Development
 Jinnah Sindh Medical University



جلد 15، شمارہ نمبر 1445، 26 فروری 2024، 15 مارچ 2020ء ب سہ ماہی، اسلام آباد، پاکستان



**OFFICE OF THE DIRECTOR PLANNING & DEVELOPMENT
DUHS UNIVERSITY OF HEALTH SCIENCES**

Raba-e-Urdu Road, Karachi-74206 Pakistan. Tel: 9215754-57. Ext: 5811 Website: www.duhs.edu.pk

No. DUHS/P&D/2024/11745

ٹینڈر نوٹس

Dated: February 23, 2024

ڈاؤ یونیورسٹی آف ہیلتھ سائنسز (DUHS)، گراہمی ایک پبلک سیکٹر یونیورسٹی ہے، کو معروف کمپنیاں ایوبی، ہندگان سے درج ذیل خدمات کے لیے FBR ویب سائٹس (انٹرنیکس کے لیے) اور (SRB برائے سٹریٹجکس) کے فعال ٹینڈر ہندگان کی فہرست پر دستیاب، سے سرمایہ کاریاں مدعو کرتی ہے۔

| S. No | NAME OF WORK | METHOD OF PROCUREMENT |
|-------|--|--|
| 1 | SUPPLY / FIXING / INSTALLATION / TESTING & COMMISSIONING OF HVAC SYSTEM AT WAREHOUSE, OHLA CAMPUS, DUHS, KARACHI. (REF NO: DUHS/W&S-NTT/142) | Single Stage - Two Envelope Procedure as per rule 46 sub-rule-2 of SPP Rules 2010 (Amended upto date) |
| 2 | REPAIR AND MAINTENANCE SERVICES FOR UNINTERRUPTED POWER SUPPLIES (UPS). (REF NO: DUHS/W&S-NTT/143) | Single Stage - Single Envelope Procedure as per rule 46 sub-rule-1 of SPP Rules 2010 (Amended upto date) |
| 3 | REPAIR & MAINTENANCE SERVICES FOR PASSENGER LIFTS AND PATIENT / BED LIFTS. (Ref No: DUHS/W&S-NTT/144) | Single Stage - Single Envelope Procedure as per rule 46 sub-rule-1 of SPP Rules 2010 (Amended upto date) |

| | |
|-------------------------------------|---|
| Tender Fee | Rs. 5,000/- (Rupees Five Thousand Only) Non-Refundable in shape of Pay Order / Demand Draft in favor of Dow University of Health Sciences, Karachi. |
| Security | Bid Security and Performance Security as mentioned in the bidding document. |
| Purchasing Date & Time | From the date of publishing to 16-03-2024 (8:30 a.m. to 02:30 p.m.) Ramzan Timing (8:30 a.m. to 12:00 p.m.) |
| Bids Delivery & Opening Date & Time | 18-03-2024 at 10:30 a.m. & 11:00 a.m. |

ٹرانڈیشنل اور نیا کے ساتھ جوڑ کر، ڈیٹا اور سٹوریج کے لیے، ایوبی کے دستاویزات کو SPPRA کی ویب سائٹ یا ڈاؤ یونیورسٹی آف ہیلتھ سائنسز کی ویب سائٹ سے ڈاؤن لوڈ کیا جا سکتا ہے۔ مشروط ہولیاں، ٹیکسٹ کراؤٹ ہولیاں، مطلوبہ رقم اور ٹینڈر کی ہولیاں فراہم کرنے کے ساتھ نہ ہونے والی ہولیاں، مخصوص تاریخ اور وقت کے بعد موصول ہونے والی ہولیاں اور ایک ایڈڈیشنل ڈائریکٹر فیوچر کے ساتھ، ڈاؤ یونیورسٹی آف ہیلتھ سائنسز، گراہمی (DUHS)، SPP رولز 2010 (آج تک ترمیم شدہ) کی اصلاح و تغیرات کے تحت کسی بھی ایٹام ہوگی، کو مسترد کرنے کا حق محفوظ رکھتی ہے۔

Syed Hamid Ali
Additional Director Planning & Development
DUHS

یوبی کے دستاویزات کی خریداری، جمع کرانے اور یوبی کھولنے کا پتہ:
دفتر ڈائریکٹر پلاننگ اینڈ ڈیولپمنٹ، ڈاؤ یونیورسٹی آف ہیلتھ سائنسز (DMC کمپس)، 5 ویں منزل ایڈمنسٹریشن بلاک، بابائے اردو روڈ نزد رسول ہسپتال کراچی۔

PROF. DR. NAZLI HOSSAIN
PRO-VICE CHANCELLOR
Meritorious Professor of Obstetrics & Gynecology
Dow University of Health Sciences
Karachi

Pir Muzaffar Ali Shah
Director
Planning & Development
Dow University of Health Sciences

ENGR. ABDUL RAHIM KHAN
Director
Works & Services Department
Dow University of Health Sciences
Karachi

Engr. Yasir Raza Shaikh
Director
Planning & Development
Jinnah Sindh Medical University

ڈائریکٹر
پلاننگ اینڈ ڈیولپمنٹ ڈاؤ یونیورسٹی آف ہیلتھ سائنسز، گراہمی

