

DOW UNIVERSITY OF HEALTH SCIENCES KARACHI

CONTRACTORS' BID EVALUATION & TECHNICAL REPORT

NAME OF WORK:

"RE-TENDER CONSTRUCTION OF G+1 (4 BLOCKS) OF ISOLATION FACILITY FOR COMBATING COVID-19 AT OJHA CAMPUS, DUHS, KARACHI

(REF NO: DUHS/W&S/2020/065).

 Tender No.
 DUHS/W&S/2020/160

 Dated:
 AUGUST 18, 2020

 OPENED:
 SEPTEMBER 07, 2020

BID EVALUATION REPORT

1. NAME OF PROCURING AGENCY:

DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

2. TENDER REFERENCE NO:

DUHS/W&S/2020/160, DATED: 18-08-2020

3. TENDER DESCRIPTION / NAME OF WORK ITEM:

RE-TENDER - CONSTRUCTION OF G+1 (4 BLOCKS) OF ISOLATION FACILITY FOR COMBATING COVID-19 AT OJHA CAMPUS, DUHS, KARACHI. (REF NO: DUHS/W&S/2020/065).

4. METHOD OF PROCUREMENT:

NATIONAL COMPETITIVE BIDDING (SINGLE STAGE SINGLE ENVELOPE)

5. TENDER PUBLISHED:

Tender Notice was advertised as on 19th August, 2020 published in DAILY NEWS (English Language Newspaper), DAILY JANG (Urdu Language Newspaper) and DAILY AWAMI AWAZ (Sindhi Language Newspaper).


6. TOTAL BID DOCUMENT SOLD:

14 (Fourteen)

7. TOTAL BIDS RECEIVED:

06 (Six)

8. TECHNICAL & FINANCIAL BID OPENING DATE:



MINUTES OF BID OPENING MEETING

Reference: NIT No. DUHS/W&S/2020/160, Dated: 18-08-2020 mentioning date of issue of Tender Documents up to and Last Date of Submission of Tender dated 07-09-2020 @ 11:00 AM and Date of Opening on Same Date at 11:30 AM.

The Re-Notice for inviting tender for the work called Vide No. cited above was published in the following daily newspapers.

1.	Daily News	(English)	Dated: 19-08-2020
2.	Daily Jang	(Urdu)	Dated: 19-08-2020
3.	Daily Awami Awaz	(Sindhi)	Dated: 19-08-2020

In response to above, different Contractors/ Bidders purchased the bidding documents from the Directorate of Works & Services, DUHS, on payment of tender fee in shape of pay order to Rupees 2,000/- (Non-refundable).

The Procurement committee comprising was constituted vide, dated as under:

- PROF. DR. KARTAR DAWANI Pro-Vice Chancellor Dow University of Health Sciences, Karachi
- 2. ENGR. ABDUL RAHIM KHAN Project Director, Works & Services Dow University of Health Sciences, Karachi
- 3. MR. MUHAMMAD KHURRAM KHALID Head of Internal Audit, Institute of Business Administration (IBA), Karachi
- 4. DIRECTOR FINANCE Dow University of Health Sciences, Karachi
- 5. PIR MUZAFFAR ALI SHAH Director, Planning & Development Dow University of Health Sciences, Karachi

MEMBER / SECRETARY

MEMBER

CHAIRMAN

CO-OPTED MEMBER

CO-OPTED MEMBER

The Committee meeting held @ 10:30 AM in the Directorate of the Works & Services to open the tender documents submitted upto 11:00 AM on 07-09-2020.

The Committee opened the Sealed Tender Documents in the presence of the Tenderers. Who participated in the Bid opening process and the committee after thoroughly scrutiny of each tender comprising in athletically announced the results.

Head of Internal Audit Institute of Business Administration Meeting ended with vote of Thanks to all participants of Tender Pirn HEAD OF INTERNAL AUDIT DIRECTOR FINANCE PROJECT DIRECTOR MEMBER SECRETARINent / MEMBER DUHS, KARACHI N SCIENCES **INSTITUTE OF BUSINESS** Dow University of Director Finance **ADMINISTRATION (IBA),** Karachi Dow University of Health Sciences : PROF. DR. KARTAN DAWACHI Pro Vice Chancellor Dow University of Health Sciences PRO-VICE CHANCELLOR TOR (P&D) / DIREC **CO-OPTED MEMBER**, / CHAIRMAN, DUHS, KARACHI DUHS, KARACHI DIRECTOR PLANNING & DEVELOPMENT Dow University of Heath Sciences Karachi.



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI ATTENDANCE SHEET PROCUREMENT COMMITTEE

RE-TENDER CONSTRUCTION OF G+1 (4 BLOCKS) OF ISOLATION FACILITY FOR COMBATING COVID-19 AT OJHA CAMPUS, DUHS, KARACHI (REF NO: DUHS/W&S/2020/065).

Tender No:

DUHS/W&S/2020/160, Dated: August 18, 2020.

Tender Opening Date & Time:

07-09-2020 at 11:30 AM

S. NO	NAME OF MEMBERS	DESIGNATION	SIGNATURE
1	Prof. Dr. Kartar Dawani	Pro-Vice Chancellor / Chairman Dow University of Health Sciences	FOR THE SCIENCES
2	Engr. Abdul Rahim Khan	Project Director / Member / Secretary Dow University of Health Sciences	ENGR. ABDUL RAMIN KHAN project Director project Director
3	Mr. Muhammad Khurram Khalid	Head of Internal Audit, / Member Institute of Business Administration (IBA), Karachi	Works Derrottiversity of Headin Derrottiversity of Headin Karachi MUHAMMAD KHURRAM KHALD MUHAMMAD KHURRAM KHALD Head of Internal Audit Head of Internal Audit Head of Internal Audit Institute of Business Administration
4	Director Finance	Director Finance / Co-opted Member Dow University of Health Sciences	Mujahid AlizStraitch Director Finance w University of Health Sciences
5	Pir Muzaffar Ali Shah	Director, Planning & Development / Co-opted Member Dow University of Health Sciences Nim Dow University o	E & ACHELOVMENT CARA



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

RECORD OF BID OPENING

<u>RE-TENDER</u> <u>CONSTRUCTION OF G+1 (4 BLOCKS) OF ISOLATION FACILITY FOR COMBATING COVID-19 AT OJHA CAMPUS,</u> <u>DUHS, KARACHI (REF NO: DUHS/W&S/2020/065).</u> <u>NIT # DUHS/W&S/2020/160, DATED: AUGUST 18, 2020.</u>

The following bids were received by the closing deadline fixed on **7 September**, **2020** at **11:00 Hrs** and were publicly opened and read at **11:30** hrs on the same date.

NO.	BIDDER (Company / Firm / Contractor)	REPRESENTATIVE (Name)	DESIGNATION	SIGNATURE
8)	MS Umertane Co.	Fazul - Mulammed Menes	P. Ditector	Ð
21	MIS HASON IMPEX	M. WIOAS AILIZAM	P. MANAGIGIZ	CIAL.
3)	MSVAHAJ AN KMAN /SATOL & CO	SNED HUMAIR	MANAGER	Sterril
4	KIS Al-Masroor/ A-W-E	Zohai's Wajid	Proj Div-Dor	the ,
5	MIS HOOT Muhammand	M. Argalan	Project Engineer	Avenue
6	MIS United Construction Co	Honisn	Admin officer	
	<u></u>	/	· /	
	NAM			.0.
NCR.	Dill Palim With A	D D D D DEVELOPMENT	12 MM KHURRAM KHALID	Mujahid Ali Shaiki
DOM CO	Providences Property of Health Sciences	Labor Indi	MUHAMMAD KHURRAM KHALID Head of Internal Audit Institute of Business Administration Karachi	Director Finance Dow University of Health Scienc.

FINANCIAL BID EVALUATION REPORT

S. NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	REMARKS
1.	M/S. NOOR MUHAMMAD & SONS	Rs. 300,340,937.00	Accepted due to Lowest Evaluated Cost
2.	M/S. UNITED CONSTRUCTION CO.	Rs. 319,918,721.00	Rejected due to Highest Evaluated Cost
3.	M/S. WAHAJ ALI KHAN & CO. JV M/S. JATOI & CO.	Rs. 366,976,848.00	Rejected due to Bid Security not fulfill, Highest Evaluated Cost
4.	M/S. AL-MANSOOR CONSTRUCTION CO. JV M/S. A-W-E	Rs. 348,832,877.00	Rejected due to Highest Evaluated Cost
5.	M/S. HASAN IMPEX CONTRACTOR BUILDER & DEVELOPERS (PVT.) LTD	Rs. 355,423,189.00	Rejected due to PEC codes not fulfill, Highest Evaluated Cost
6.	M/S. UMER JAN & COMPANY	Rs. 358,668,655.00	Rejected due to Highest Evaluated Cost



PROJECT DIRECTOR MEMBER / SECRETARY DUHS, KARACHI

DIRECTOR (P&D) / CO-OPTED MEMBER, DUHS, KARACHI

DIRECTOR PLANNING & DEVELOPMENT Dow University of Health Sciences Karachi.

DIRECTOR FINANCE / CO-OPTED MEMBER DUHS, KARACHI Mujahid Ali Shaikh Director Finance

MUHAMMAD KHURRAM KHALID Head of Internal Audit Head of Internal Audit Head of Internal Audit HEAD OF INTERNAL AUDIT

HEAD OF INTHARAAL AUDIT / MEMBER INSTITUTE OF BUSINESS ADMINISTRATION (IBA), KARACHI

PROF. DR. KARTAR DAWANI Pro Vice Chancellor Dow University of Health Sciences Karachi

PRO-VICE CHANCELLOR / CHAIRMAN, DUHS, KARACHI

BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT

S. NO:	RESPONSE CRITERIA MENTION IN THE BIDDING DOCUMENTS	M/S. NOOR MUHAMMAD & SONS	M/S. UNITED CONSTRUCTION CO.	M/S. WAHAJ ALI KHAN & CO. JV M/S. JATOI & CO.	M/S. AL- MANSOOR CONSTRUCT ION CO. JV M/S. A-W-E	M/S. HASAN IMPEX CONTRACTO R BUILDER & DEVELOPERS (PVT.) LTD	M/S. UMER JAN & COMPANY
1.	The bidder has successfully completed as main CONTRACTOR at least three contracts of the scope of work and complexity comparable to the proposed contract, in PUBLIC / LARGE PRIVATE SECTOR ORGANIZATIONS, over a five-year period ending on the deadline for bid submission (Please submit copy of Notification of Award and Contract Agreement and Completion Certificate).	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED
2.	Average Annual Turnover during the last three financial years of the bidder as on closing of last fiscal year should not be less than Rs.300 million and same shall be reflected in the Audited Accounts or Income Tax Returns or Original Turn-over Certificate issued by any Schedule Bank of Pakistan	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED
3.	Bidder must submit undertaking on 100/- legal stamp paper confirming he is not declared black listed by any procuring agency of Pakistan if proved blacklisted his bid security shall be forfeited	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED
4.	Bidder must be available on 'List of Active Tax Payers' of FBR (for Income Tax and GST) and SRB (For Sales Tax) websites.	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED	ATTACHED
5.	PEC Registration in at least category C3 with the following codes CE09 – CE10 – EE02 – EE04 – ME02	ATTACHED	ATTACHED	ATTACHED	ATTACHED	PEC CODE NOT FULFILL	ATTACHED
6.	2% Bid Security	ATTACHED	ATTACHED	BID SECURITY NOT FULFILL	ATTACHED	ATTACHED	ATTACHED
	RESULT	QUALIFY	QUALIFY	DIS-QUALIFY	QUALIFY	DIS-QUALIFY	QUALIFY
11	RAMIN KHAN Mjal	Ŵ	AMMAD KHURRAM KHAL	Affen a	met	43090	4
AEM	Dow University of Healt	Scier ADMIN	F ANTERNALANODI METHBER hi UTE OF BUSINESS ISTRATION (IBA), KARACHI	CO-OPT DUHS	TOR (P&D) / ED MEMBER, , KARACHI NING & DEVELOPMENT y of Heakh Sciences	/ CHAIRMA PROF. DR. K Pro Vice	E CHANCELLOR N, DUHS, KARAC RTAR DAWAN Chancellor of Health Sciences arachi

RECORD OF BID OPENING

NAME OF WORK:

RE-TENDER - CONSTRUCTION OF G+1 (4 BLOCKS) OF ISOLATION FACILITY FOR COMBATING COVID-19 AT OJHA CAMPUS, DUHS, KARACHI (REF NO: DUHS/W&S/2020/065).

BID NO:

DUHS/W&S/2020/160, DATED: 18-08-2020

The following bids were received from contractors by bid closing deadline fixed on September 07, 2020, 11:00 am and were publicly opened at 11:30 am on the same date.

01.	M/S. NOOR MUHAMMAD &	Call Deposit No: 16402734	
	SONS	United Bank (Safoora Chowk Branch) Dated: 04-09-2020 Rs. 6,650,000.00	90 Days
02.	M/S. UNITED CONSTRUCTION CO.	Call Deposit No: 01029581 JS Bank (Shaheen Complex Branch, Karachi) Dated: 15-06-2020 Rs. 7,200,000.00	90 Days
03.	M/S. WAHAJ ALI KHAN & CO. JV M/S. JATOI & CO.	Call Deposit No: 06774751 Meezan Bank (Gulistan-e-Jauhar Branch) Dated: 04-09-2020 Rs. 6,500,000.00	90 Days
04.	M/S. AL-MANSOOR CONSTRUCTION CO. JV M/S. A-W-E	Call Deposit No: 06353227 Meezan Bank (Mausamyat Scheme 33 Branch, Karachi) Dated: 07-09-2020, Rs. 4,485,000.00 Call Deposit No: 23373405 HBL Bank (Minara Road Branch) Dated: 04-09-2020, Rs. 2,500,000.00	90 Days
05.	M/S. HASAN IMPEX CONTRACTOR BUILDER & DEVELOPERS (PVT.) LTD	Call Deposit No: 07160890 Bank Al-Habib (Hasan Center, Gulshan-e-Iqbal Branch, Karachi) Dated: 04-09-2020 Rs. 7,400,000.00	90 Days
06.	M/S. UMER JAN & COMPANY	Call Deposit No: 00402105 Askari Bank (Karimabad Branch, Karachi) Dated: 04-09-2020 Rs 9 000 000-00	90 Days
	IN ACHAN	MUERMALAB Head O	KHURRAM KH/ f Internal Audit
DUHS, WC DOW	KARACHI Callo Sciences, MG92	CTOR FINANCE HEAD OF INTER PITER MEMBER HS, KARACHI rector Finance ADMINISTRA rsity of Health Sciences KARA LOPMENT LAND PIO Vice Chancellor Pio Vice Chancellor	RNALAAUD BER F BUSINESS TION (IBA) CHI WANI
	all a loot the state	PRO-VICE CHANCELLOR	

INTERNATIONAL

Wednesday

August 19, 2020


ZilHajj 28, 1441 A.H.

18 pages Price Rs. 25.00

Karachi Edition on the World Wide Vieb a mows.com.pk JANG GROUP OF NEWSPAPERS


T theNewsInternational () thenewspak y thenews intl

di, Lahore, London and



Jow University of Health Selence. Director Finance





DEVELOPMENT Dow University of Health Sciences DIRECTOR PLU

Jow University of Health Sciences

Director Finance

Mahid Ali Shaikh

6

