BID EVALUATION REPORT

1. NAME OF PROCURING AGENCY:

DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

2. TENDER REFERENCE NO:

DUHS/W&S/2021/331, DATED: 15-02-2021

3. TENDER DESCRIPTION / NAME OF WORK ITEM:

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI REF NO: DUHS/W&S/2021/067.

4. METHOD OF PROCUREMENT:

NATIONAL COMPETITIVE BIDDING (SINGLE STAGE TWO ENVELOPE)

5. TENDER PUBLISHED:

Tender Notice was advertised as on 17th February, 2021 published in DAILY THE NEWS (English Language Newspaper) DAILY JANG (Urdu Language Newspaper) and DAILY AWAMI AWAZ (Sindhi Language Newspaper).

Extension of Bid Opening Notice was advertised as on 6th March, 2021 published in DAILY THE NEWS (English Language Newspaper), DAILY JANG (Urdu Language Newspaper) and DAILY AWAMI AWAZ (Sindhi Language Newspaper).

6. TOTAL BID DOCUMENT SOLD:

07 (Seven)

7. TOTAL BIDS RECEIVED:

06 (Six)

8. TECHNICAL BID OPENING DATE:

March 18, 2021

9. FINANCIAL BID OPENING DATE:

May 06, 2021

PROTECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI

DINECTON SEPANASIONES

V CO. ORDET MEMBER

DUHS, KARACHI

MITHAMMAD KHURRAM KHALID Head of Internal Audit Institute of Business Administration

HEAD OF INTERNAL AUDIT
/ MEMBER
INSTITUTE OF BUSINESS
ADMINISTRATION (IBA),
KARACHI

Pir Muzaffer Ali Shah

DIRECTOR DO HEAlth Sciences
CO-OPTED MEMBER,
DUHS, KARACHI

Solver of

PROP DR RANDAR DAWARD

DOWNWINSTRY Of Hoster Sciences

PRO-VICE CHANCELLOR / CHAIRMAN, DUHS, KARACHI

MINUTES OF BID OPENING MEETING

Reference: NIT No. DUHS/W&S/2021/331, Dated: 15-02-2021 mentioning date of issue of Tender Documents up to and Last Date of Submission of Tender dated 18-03-2021 @ 11:00 AM and Date of Opening on Same Date at 11:30 AM.

The Notice for inviting tender for the work called Vide No. cited above was published in the following daily newspapers.

 1. Daily The News
 (English)
 Dated: 17-02-2021

 2. Daily Jang
 (Urdu)
 Dated: 17-02-2021

 3. Daily Awami Awaz
 (Sindhi)
 Dated: 17-02-2021

The Extension of Bid Opening for the work called Vide No. cited above was published in the following daily newspapers.

 1. Daily The News
 (English)
 Dated: 06-03-2021

 2. Daily Jang
 (Urdu)
 Dated: 06-03-2021

 3. Daily Awami Awaz
 (Sindhi)
 Dated: 06-03-2021

In response to above, different Contractors/ Bidders purchased the bidding documents from the Directorate of Works & Services, DUHS, on payment of tender fee in shape of pay order to Rupees 2,000/- (Non-refundable).

The Procurement committee comprising was constituted vide, dated as under:

1. PROF. DR. KARTAR DAWANI

CHAIRMAN

Pro-Vice Chancellor

Dow University of Health Sciences, Karachi

2. ENGR. ABDUL RAHIM KHAN

MEMBER / SECRETARY

Project Director, Works & Services Dow University of Health Sciences, Karachi

3. MR. MUHAMMAD KHURRAM KHALID

MEMBER

Head of Internal Audit,

Institute of Business Administration (IBA), Karachi

4. DIRECTOR FINANCE

CO-OPTED MEMBER

Dow University of Health Sciences, Karachi

Dow University of Health Sciences, Karachi

5. PIR MUZAFFAR ALI SHAH

Director, Planning & Development

CO-OPTED MEMBER

The Technical Bid were opened on 18th March, 2021 (11:00 AM) at Office of the Project Director, Works & Services, DUHS, Karachi.

The Committee opened the Sealed Tender Documents in the presence of the Tenderers. Who participated in the Bid opening process and the committee after thoroughly scrutiny of each tender comprising in athletically announced the results. After the Technical Evaluation Five (05) Bidder qualify from submitted 06 (Six) bids. The Financial Bid opened as on 6th May, 2021 at 11:00 AM in the Office of the Director Procurement, Ojha Campus, DUHS, Karachi.

feeting ended with vote of Thanks to all participants of Tender Firms.

PROJECT DIRECTOR MEMBER / SECRETARY DUHS, KARACHI DONOTES, MARACHI

HEAD CHUNG BRICALA AUDITOR

HEAD OMINITERINAL AUDIT

INSTITUTE OF BUSINESS ADMINISTRATION (IBA),

KARACHI

Pir Muzaffar Ali Shah
Director

Planning & Development

Dow University of Health Sciences

DIRECTOR (P&D) /
CO-OPTED MEMBER,
DUHS, KARACHI

PROVICE CHANNELL OR

PRO-VICE CHANCELLOR / CHAIRMAN, DUHS, KARACHI

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGES OF PHARMACY (DCOP) OJHA CAMPUS, DUHS, KARACHI REF: DUHS/W&S/2021/331

TECHNICAL QUALIFICATION / EVALUATION CRITERIA

	Proprieta a serio de su se a serio se de serio se						
1	The bidder should be either Manufacturer for furniture or its authorized dealers or partners. The authorized dealer will be required to submit manufacturer's authorization letter, on the letter head duly signed by authorized signatory.	С	С	С	c	С	С
2	The bidder must have average annual tumover/sales more than 30 Million in PKR (Evidence in the form of Audited Annual Reports or Income Tax Returns or reputable Bank confirmation letter).	С	С	С	NC	С	С
3	The Bidder should not have been barred by any of Provincial or Federal Govt. Deptt. Agency, Organization or autonomous body or Private sector organization anywhere in Pakistan. (Submission of undertaking on 100/- legal stamp paper). All the proposed products should be well known for its quality, performance and reliability.	O	С	С	NC (Rs 50 Stamp paper without sign)	c 	С
4	The bidder must have an average annual turnover/sales of more than 30 Million in PKR during the last 3 financial years (Evidence in the form of Audited Annual Reports or Income Tax Returns or reputable Bank confirmation letter).	С	С	С	NC (fy 2020 Audit report Not Submitted)	С	С
5	Valid Income Tax Certificate (NTN), valid GST Registration Certificate and valid SRB registration. Bank statement for last 3 years.	C	С	С	С	С	С
6	All proposed items must have 3 years warranty with parts and services.	С	С	C	NC	С	С
7	All the proposed products should be well known, well reputed brands and widely used for its quality, performance and reliability.	С	С	С	NA	С	С
	Remarks / Findings	Responsive / Qualified	Responsive / Qualified	Responsive / Qualified	Not Responsive / Not Qualified	Responsive / Qualified	Responsive / Qualified

C = Complied NC = Not Complied NA = Not Applicable

PROF. DR. KAKTAR DAWANI Pro Vice Chancellar Dow University of Health Sciences Karachi

Head of Internal Audit Institute of Business Administration Karachi

Pir Muzaffar Ali Shak
Director
Director
Director
Planning & Development
Dow University of Health Science

ENGR. ABDUL RAHIM KHAN

Project Director Works & Services Department Dow University of Health Sciences,

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGES OF PHARMACY (DCOP) OJHA CAMPUS, DUHS, KARACHI REF: DUHS/W&S/2021/331 TECHNICAL QUALIFICATION / EVALUATION CRITERIA

	AND	meansmoothassamenda:	AND THE PERSON OF THE PERSON O					
			e de la companya de			1.00		
				i kan tanggaran da sa			4.7	Dermartige.
	CONTRACTOR AND SERVICE AND SERVICE OF THE SERVICE O	#TLS.			17.			
							10.0	TO THE RESERVE OF THE PARTY OF
	Singili of Expension of Higger Registration certificate or an other valid	* 10						
7.1	documentary evidence	100			10	40	10	10
1.1	Established during 2010 or early	10	_10	5	1 <u>0</u>	10		10
1.2	Established during 2011-2014	5					<u> </u>	
1.3	Established during 2015-2020	3						
973								10 5.2 5 7
2	Bidder is Goods Manufacturer OR Authorized by the Manufacturer	# 25 # _#						
2.1	Bidder itself manufacturer of the quoted goods	25	25	25	25	25	25	25
2.2	Bidder is authorized by the manufacturer of the quoted goods	15						
2.2	Unauthorized bidder	0			117704400000000111700000000000000000000	Section Company and Company an	a managistrania - managistrania	
3	Certification / Standard *	15						
3.1	Valid ISO 9001 : 2015 Certificate (Manufacturing of Furniture)	15	15	15	15	15	15	15
4	Manufacturing / Workshop Facility	10						
	Availability of manufacturing facility in Karachi City location of facility with	% <u>1.58.1</u>	555, [625] 303, 104, 104, 104, 104, 104, 104, 104, 104		40	40	10	10
			10	10	10	10	10	10
	valid documentary evidence						7 - 10 - 10 - 10 - 10 - 10 - 10 - 10 - 1	
	Slader's prior experience for supplying the Furniture / Fixture to the							1.00
	printic / Private Sector Universities / Government / Semi-Government							
5	Organization (Provincial / Federal / Local) in Pakistan during last 3 years	20						
	Documentary evidence in shape of Satisfactory parformatics certificate				h was			
	highlighting the amount and period of project must be attached.							
<u>a</u>	Contract Completed / Ongoing valuing PKRs. 60.000 million or above. (05	10						10
5.1	mark for each project / contract – Maximum 10 Marks)	1 "						
	Contract Completed / Ongoing valuing PKRs. 40.000 milion or above.	6 4	6 1	-11				Ί \
5.2	to a final transfer of the state of the stat				- -		1- T	A COMPANY
	Contract Completed / Ongoing valuing PKRs. 20.000 million or above 302 mark	1.4~	NOON LYST				2000	Har Ali Sh
5.3	for each project / contract - Maximum 04 Marks)	CHAM .	1 GALL	OP 2	OTAL PARTAIN	<u> </u>	Pir M	DirectOf
	Project Director	nont 🚜	The Financien	AZOWY SZ. KA	Custicaling	\$		ing & Developme

Head of Oternal Audit
Institute of Business Administration
Karachi

Project Director
Works & Services Department
Dow University of Health Science Addressity of Health Add

DOM FULL SERVING BY AND SECTION SECTIO

Director
Planning & Development
Dow University of Health Sciences

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGES OF PHARMACY (DCOP) OJHA CAMPUS, DUHS, KARACHI REF: DUHS/W&S/2021/331 TECHNICAL QUALIFICATION / EVALUATION CRITERIA

	建筑设置的 1985年,1985年,1985年,1985年,1985年,1985年,1985年							
					Trans.			
							24	
		in alternal					12.00 mars	Side Daniel
	Wester Court of the Control of the C							
		- 10					,	
	se automotino documental		3 . M.				10	10
3.1	Above PKR 30 million	10	10	10	10			10
5.2	Above PKR 20 million	7	<u></u>					
	Above PKR 15 million	4			<u> </u>	0		<u> </u>
3.4	Below PKR 15 million	0		rene interior de la compressión de la compressió				
	Total Assets at the end of last financial year (Audited Statements of Accounts and Income Tax Return Forms must be attached as supporting).							
	As a supporting the s	# 40 #						
	(Coulinetts)						40	用证明证据收集。600.5 0
	Above PKR 20 million	10	10	10	10		10	10
7.2	Above PKR 15 million	7						
7.3	Above PKR 10 million	4			<u> </u>			-
7.4	Below PKR 10 million	0				<u> </u>		
1.4	TOTAL MARKS	100	88	77	80	60	82	90_
	Remarks / Findings		Qualified	Qualified	Qualifled	Dis-Qualifled	Qualified	Qualifie

Head of Internal Audit Institute of Business Administration Karachi

PROF. DR. KARTAR DAMAM Pro Vice Thraceller Row University of Mexille Serionesa Karach:

Muhammad Han Dow University of Health Sciences

Planning & Development Dow University of Health Sciences

ENGR. ABOUL RAHIM KHAN Project Director
Works & Services Department Dow University of Health Sciences,



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI ATTENDANCE SHEET PROCUREMENT COMMITTEE FINANCIAL BID

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI (REF NO: DUHS/W&S/2021/067)

NIT No: DUHS/W&S/2021/331, Dated: 15-02-2021

Extension of Bid Opening: DUHS/W&S/2021/355, Dated: 05-03-2021

Technical Bid Opening Date & Time: 18-03-2021 at 11:30 AM

nancial Bid Opening Date & Time: 06-05-2021 at 11:00 AM

S. NO	NAME OF MEMBERS	DESIGNATION	SIGNATURE
1	Prof. Dr. Kartar Dawani	Pro-Vice Chancellor / Chairman Dow University of Health Sciences	13426/15/21
2	Engr. Abdul Rahim Khan	Project Director / Member / Secretary Dow University of Health Sciences	Musik Market Mar
3	Mr. Muhammad Khurram Khalid	Head of Internal Audit, / Member Institute of Business Administration (IBA), Karachi	MUHAMMAD KHURRAM KHALI Head of Internal Audit
4	Mr. Mujahid Ali Shaikh	Director Finance / Co-opted Member Dow University of Health Sciences	Institute of Business Administration of Hearth Sciences
5	Mr. Pir Muzaffar Ali Shah	Director, Planning & Development / Co-opted Member Dow University of Health Sciences	Pir Mozaffar Ali Shah Director Planning & Development Dow University of Health Sciences



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

RECORD OF FINANCIAL BID OPENING

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI (REF NO: DUHS/W&\$/2021/067)

NIT NO: DUHS/W&S/2021/331, Dated: 15-02-2021 **EXTENSION OF BID OPENING - DUHS/W&S/2021/355, DATED: 05-03-2021**

Technical Bid Opening Date & Time:

18-03-2021 at 11:30 AM

Financial Bid Opening Date & Time: 06-05-2021 at 11:00 AM

No	es Co mpany sing something	REPRESENTATIVE CONTRACTOR	DESIGN **[0]\	SIGNATURE STATE
01	Decent Trading Co	Manuard Alon	Managaz	1)
02	BRISK SERVICES CO	HUMAZN	LOMEN OFFICER	
63	Alis Interiors	KHACH DIAMM	P-11	
04	Interwood Mald Fit Wal	Krisham Albas	An	DS w.
(5)	M/S Dehran Stufnson	M. Soleen Numb	Director-	2NJ.
		1/1/1/1/1		,
	ni.	TOURRAM KHALID	(ton	Monthand
	PROF. OR MARING DAS PRO Vice ice is white Dow University of the size of the	WANTE MUHAMMA OF Internal Audit Head of Internal Audit Head of Business Administration Karachi	Pir Madaffar Ali Shah Director Planning & Development Dow University of Health Sciences	Muhammad Hand Additional Director Finance Dow University of Health Sciences Karachi



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI ATTENDANCE SHEET PROCUREMENT COMMITTEE TECHNICAL BID

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI (REF NO: DUHS/W&S/2021/067)

NIT No: DUHS/W&S/2021/331, Dated: 15-02-2021

Extension of Bid Opening: DUHS/W&S/2021/355, Dated: 05-03-2021

Bid Opening Date & Time: 18-03-2021 at 11:30 AM

S. NO	NAME OF MEMBERS	DESIGNATION	SIGNATURE
1	Prof. Dr. Kartar Dawani	Pro-Vice Chancellor / Chairman Dow University of Health Sciences	ASSISTANCE VALUE DAVING BE
2	Engr. Abdul Rahim Khan	Project Director / Member / Secretary Dow University of Health Sciences	19131 2021
3	Mr. Muhammad Khurram Khalid	Head of Internal Audit, / Member Institute of Business Administration (IBA), Karachi	MUHAMMAD KHURRAM KH Head of Themal Addit Institute of Business Administ
4	Mr. Mujahid Ali Shaikh	Director Finance / Co-opted Member Dow University of Health Sciences	Karachi Number Turned Additional Director Fit Additional Director Fi
5	Mr. Pir Muzaffar Ali Shah	Director, Planning & Development / Co-opted Member Dow University of Health Sciences	Par Mazaffar Ali Shi Director Planning & Developmen



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

RECORD OF TECHNICAL BID OPENING

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI (REF NO: DUHS/W&S/2021/067)

NIT NO: DUHS/W&S/2021/331, Dated: 15-02-2021
EXTENSION OF BID OPENING - DUHS/W&S/2021/355, DATED: 05-03-2021

The following bids were received by the closing deadline fixed on 18th March, 2021 at 11:00 Hrs and were publicly opened and read at 11:30 hrs on the same date.

Alis I Hairs	KAPLID ON PHONED	51	声 、			
2 Decent Traday (0	Mannood Alann	Manger				
3 ADIL FURNITURE	Muhammad Akram	Soles Represatative	M Akran			
4 BRISK SERVICES CO	HUNAIN	DOMON OFFICE				
& INTERWOOD MOSSIC (Put) LLD	. ASHAR AZHAR	EXECUTIVE KEY ACCOUNT				
6 Mehr en Entipi	Baleen		200 Cafarage			
\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \						
The state of the s		Fin Musiaffa	r Ali Shah			
University a rachi University a rachi University a rachi	URRAM KHALID CONTRACTOR CAPACITY CAPACITY CONTRACTOR CAPACITY CONTRACTOR CAPACITY CONTRACTOR CAPACITY CONTRACTOR CAPACITY CA	California & D	evelopment Maulth Sciences			
Dow University Charles (Institute of Busine	Dow University of Health Sciences Company of Health Sciences Dow University of Health Sciences					

FINANCIAL BID EVALUATION REPORT

S. NO:	NAME OF FIRM OR BIDDER	LOT / GROUP / PACKAGE 1	LOT/GROUP/ PACKAGE+2	LOT/GROUP/ PACKAGE-3	REMARKS
1.	M/S. INTERWOOD (PVT.) LTD	12,574,885/-	29,484,425/-	3,851,300/-	
2.	M/S. DECENT TRADING COMPANY	8,647,500/-	18(015,500/-	2,364,750/-	AWARDED LOT / GROUP / PACKAGE - 2
3.	M/S. BRISK SERVICES CO.	10,893,342/-	23,692,526/-	2,265,094/-	AWARDED LOT / GROUP / PACKAGE - 3
4.	M/S. ALI'S INTERIORS	7,611,575/-	28,251,200/-	2,808,900/-	AWARDED LOT / GROUP / PACKAGE – 1
5.	WS. MEHRAN ENTERPRISES	8,980,000/-	21,909,000/-	3,077,500/-	

ENGR. ALD Water Official Ment

MEMBER SECTION

DUHS, KAKACHI

WHEN STRANGE CHARLES WENTER

GHERNDED WIEMBER DIEKSTRARACHI MUHAMMAD KHURRAM KHALID Head of Internal Audit Institute of Rusiness Administration

HEAD OF INTERNAL AUDIT/ MEMBER

INSTITUTE OF BUSINESS ADMINISTRATION (IBA), KARACHI Director

DIRECTOR TEST Development

OO-OPTED MEMBER,

DUHS, KARACHI

PROF, DR. KARTAK DAWAM

Fro Vice Chancellor

Dow University of Hessia Sciences

PRO-VICE CHANCELLOR / CHAIRMAN, DUHS, KARACHI



February 17, 2021 Rook Cost All THE LEWS

Karpehi Edidon Marysheni inn historiol / Brantpladi, Latera, Lyndon o prostir in he their time the s

18 pages

() The Martin State of the Contract of the Con

Beart (1) thensempt (1) theorem_in

OF HEALTH SCIENCES

TENDER NOTICE

No. DUHS/W&8/2021/331

Dated: February 15, 2021

Sealed tenders from interested Dealers / Distributors / Manufacturers having registration with Federal Board of Revenue (FBR), Income Tax Department, Sindh Revenue Service Board, Sales Tax and Pakistan Engineering Council (PEC) in appropriate category if applicable for following works.

8. No.	NAME OF WORK	ESTMATED COST	METHOD OF PROCUREMENT	COMPLETION PERIOD
1,	Supply & Fixing different Furniture & Fixtures at Dow College of Pharmacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/W&8/2021/967	(Manager)	Single Stage Two Envelope	03 Months

Tender Fee	Rs. 2,900/- (Rupees Two Thousand Only) Non-Refundable in shape of Pay Order / Demand Draft in Savor of Dow University of Health Sciences, Kerachi.
Bld Security	2% of the Total Bid Value.

Purchasing Date & Time 17-02-2021 to 06-63-2021 (11 a.m. to 02 p.m.)
Bids Delivery & Opening Date & Time 09-03-2021 at 11:00 a.m & 11:30 a.m.

Detailed Specifications are mentioned in the prescribed tender documents alongwith terms and conditions. Bidding documents can be obtained from the Office of the Project Director, Works & Services Department, 5th Floor, Administration Block, Dow University of Health Sciences, Karachi and downloaded from SPPRA website or Dow University of Health Sciences website. Conditional Bids, Telegraphic Bids, Bids not accompanied by Bid Security of required amount and form, bids received after specific date and time and bids of Blacklisted firms will be rejected.

In case of any unforeseen situation or government holiday resulting in closure of office on the date of opening, bids shall be submitted / opened on next working day at the given time.

The Dow University of Health Sciences, Kerachi (DUHS) reserves the right to reject of all the bids subject to the relevant provisions of SPP Rules 2010 (Amended upto date) on Ut

PROJECT DIRECTOR
Works & Services Department,
Dow University of Health Sciences, Karachi

www.duhs.edu.pk

Salarin kiral, Royal, Sarado - 75700 Pakista. Tar (02) 1927 NGSK San (02) 160 (1606) immad Hanif mal Director Finance ersity of Health Sciences Karachi

Asomi Asomi

MUHAMMAD KHURRAM KHALID

Head of Internal Audit
Institute of Business Administration

Karachi

Pir Muzaffar Ali Si

Planning & Developme Dow University of Health Sci

Pir higgaffar dii Si Siocese Planning & Devel laine and lanvesity of ments Sci All The County How When the County of the County House Co



تاريخ: 15 نيبريدي 2021 ع

DUHS/W&S/2021:331 هس بهارلمینت. سند ریوینیو سروس بوری. سیاز کهجگ هيت جالايل كلمن لاوقهيرل بنروة أف ريزينيو (ايف بي أن). الكبر تي » باكستان الجنيئارتگ كالرنسل ايوراي سيءَ سان لاكلييل كيتيكري بر رصندريشن ركندز ميماز ديفرز/ دستريبيولرز/ دنيلر كندون كالزمهريت فيندر كهرالجن ثا

5. No.	NAME OF WORK	ESTIMATED COST	METHOD OF PROCUREMENT	COMPLETION PERIOD
1.	Supply & Fixing different Furniture & Fixtures at Dow College of Pharmacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/W&S/2021/067	55.00 (Millian)	Single Stage Two Envelope	03 Months

ا المالية المالية الدعار ريها اموت مركى نابي أزيز ويعلد ورقت مي شعط و علي بالريوبيوسان الدحيك سالتسو عارفين				
حشل بوليء حو 2 سيستاوو				
17 فيسريوني كان ١١٥ مارچ 2021ع واصبح ١١٨١٥ وكل كان ييهر 12000 وكل واليون	سيلي وسنعويوأت هزدد عقولا هي نافيح ۽ وقت			
9مترَج (202) مِنسِح 10 (1) وكل بايتن يعجز كهرمي موليد مسيح (13 (1) وكل كولييز ويندين	سوليس بهمائن ۽ کيٽو جي آخري تاريخ ۽ وقت			

حالابل البندر ومساويزير عرطن واطناطس سأناكذ محصل نغيبهل لالل أغي بولي ما وسناوير يروجينكت بالريحكتر ورحكس أبند سروسز ينجين مال أيدمنسكريشن بالأك بالتو يوليورسكي اف هيك سالنسن كرأهي هي أغيس مان هاصل عامري سكهجي لوايا ليس ييريني اراي ويعد ساليث يا تأثر يونيورسلي أف فيلت سألتمنز جي ويب سأليث نائن فالون قور عكري سگهجی تن مشروط بولی. لبلیگواف بد. گهربل بد سبخیبورتی بنا. مقرر ناریخ و وقت کاتین ومبول لیندو برلیون به بیلیت لست فرم بالران لأنل بوليون قابل فبول ناهوتميون

الهندر كولن هي تاريخ تي هيڪڏهن غيرمنوقع صورتحال يا حڪومت ڀاران موڪل سب افيس بند ڪٽڻ هي صورت ۾ بوليون يشي كمر وأري أينهن تي لأنل وقت تي بصح . كولي ويندي

والتربونيورسكي ألما طبلك سالتسز كرايض إدي ليرليج ليس أيس بي قالون 2010 \ع بالين ترسيس شيل جي لا كالهيز

يررجبطت بالربطتر

ز دېارلمېنت. داکر پونپورستي آف هېلت سالنسز. ڪرايي سميميه معديد. ۱۹۵۸، ۱۹۵۸، ۱۹۵۸، ۱۹۹۵، ۱۹۹۵، ۱۹۵۰ اولات او

MUHAHMAD KHURRAW KHALI Karachi

Head of Internal Audit Head of Internal Audit Institute of Business Administration Karachi.

unad Han

Director Finance

Pir Muzuffar Ali Shah Director Dow University of Health Sciences

PRINCE OF A WARM then they bearing the Dow thems make of steady Sounces Karacha

Per Meanth of Program and Sheaff

v

Wednesday, February 17, 2021



2021-3-115 2.5

DUHS/W&S/2021/331 -ارت فيهاموها يكافؤ دفرادا أقسدها فالمنبئ والعكميل بارت مندود يقودان برؤ بكوتي ودوات والحيش تكسنوكوا لجابي كال ے مصل كُفَّر في عرب الذي كال كال العال العال الذي إيلانا الي يكتد كان الت مراب بنا والعلوب إلى ..

8. No.	NAME OF WORK	ESTIMATED COST	METHOD OF PROCUREMENT	COMPLETION PERIOD
,	Supply & Foung different Furniture & Fixtures at Dow College of Phermacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/W&S/2021/967	(Million)	Single Stage Two Envelope	0.3 Months

الله المعادية الماع المسائل المنظل مينا ما أولا والالمديدة والمائلة في المتعاد المراد المائلة والمعاد المائلة والمنافذة المائلة والمنافذة المنافذة			
2%لابار ا ^{را}		۽ ليک عکورل	
(LF4_02:00 ; ne 4_11:005)2021-b.40004.1/17	والمعادية والمنطقة المنطقة المنطقة		
-Sil 4544, 11:30 EUY2-L 48:44, 11:90 E-22021-6-109	فالبركن كالمرابع المستألف المستألف	- 4 2044	

مجازه فيغرو يناوع المعاشل بالمؤخوم بالمنافع في المعارية والمنافع والمنافع المنافع والمنافع المؤمر أس الفاروا والمجامي والمال الغضفية وكسدا والاعتداق فساميل والمراري كمستنز ستدامس كريكة بيروانس فيالي أداسه يباسانك والأع غادي السينتوما تعزى ويب ما نشه سندا الأن او كريك في مشروط يوب الحي كراف يا الطوي يا يكورني شديلي القرروي والت ك الديمول وسنة الفيانيان الا بيك السنة وي بالب سنادي تشريبها والله توريس برقي .

أيذ مطبق ارفع أرفيرح قم مدقيل وعوستان بانها سنايمني شنافي فحرائي بذاه باشاق ايون استفاسك ميهادين سيف يمصلت يامق

الإي تدري تاريخ السامية ما المراد الأوليان كالهراء الأول المن المواد 120 أن كارث عمدته الدو كالمعمد في ساق ما ا بالمان والمنون كراسة كالأخوار كل بينا.

www.duhs.edu.pk

ع الميكن وَاجَ يُعَرَّ وركس بينا مرومة في الممنت ما وي يورش ف ايلتوس تسر بكرايل

> Muhammad Hani Additional Director Finance Additional unrector rinance
> Dow University of Health Sciences
> Karachi

raindu filosof, fum arts — filifoli filosofie di il 1982 16045 Fair Sur I 992 16095

MUHAMMAD KHURRAM KHALIT Head of Internal Audit Institute of Business Administration

> Pir Muzafful Ali Shah Director

Planning & Development Dow University of Health Sciences

PROF. DR. KARTUR DANSAN PRO VICE CHARLES IN Dear Consecrative of Me and Sewaces भे कारने ^{अब}



PROF, DY KARTAL DATEST Park Street Francisco Dow University of her gift in a fidual

MUTAHMAD KHURRAM KHALID MILITUMEN Head of Internal Audit
Head of Internal Audit
Institute of Business Administration of University of Health Sciences
Karachi
Karachi MUHAMMAD KHURRAM KHALID

> Fir Muza **Y**ar Afi Shah Director Planning & Development

a conversity of Health Sciences

Saturday March 6, 2021

March 6, 2021 Najab 21, 1441 A.YL THE LEWS

Karachil Edition Ana painted ton Ighaniana / Ranaighadi, Libora, Landen are glabely as twinte that Hob a www.thacour.aom.pk





No. DUHEAVAS/2021/355

Detect: March 5, 2021

EXTENSION OF BID OPENING

Reference to Notice Inviting Tender (N.I.T) No: DUHSAW&S/ 2821/331 Oxted: 15-82-2821 published in Daily The News. Daily The Jang and Daily Awarm Awaz as on 17th February, 2821.

SUPPLY & FIXING DIFFERENT FURNITURE & FIXTURES AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI

REF NO: DUHSAW&8/2021/067

The above said tender has been extended till March 17, 2021. As per Clause 22 (182) of SPPRA Rules 2010 (Amended Upto

Bids purchases date for the subject tender is extended up-to March 17, 2021 bil 1400 Hrs. Bids shall be opened on March 18, 2021 at 1130 Hrs. All others terms and conditions will remain the same.

PROJECT DIRECTOR

Works & Services Department, Dow University of Health Sciences, Karachi Baba-e-Urdu Road, Besides Civil Hospital, Karachi Tel / Fax # 021-99216065

Street of the April 1988 April

Agmi

PROF. DR. KARTAR HAWAST

DOW University of Hearth Science of
Karachi

MIHAMMAD KHURRAM KHALii

Wood of Internal Audit

Institute of Business Administration

Karachi

Muhammad Hantif
Muhammad Finance
Nadimonal Director Finance
Nadimonal Director Finance
Nadimonal Director Finance
Rarachi
Rarachi
Marachi
Mara

Pir Muzaffar Ali Shah

Planning & Development Dow University of Health Sciences

Pir Muzaffur Ali Shah Director Planning & Develoomen Dow University of Health with





PROF. DIC PARTAR DAWAR PRO VICE CHARCETON PRO VICE CHARCETON PRO VICE CHARCES KATACHI

Muhammad Hanif Muhammad Director Finance Additional Director Finance Warrachi

rir Muzaffur Ali Shah
Director
Planning & Development
In University of Health Sciences





