

BID EVALUATION REPORT

1. NAME OF PROCURING AGENCY:

DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

2. TENDER REFERENCE NO:

DUHS/P&D/2018/9939, DATED: 08-05-2019

3. TENDER DESCRIPTION / NAME OF WORK ITEM:

SUPPLY, FIXING, INSTALLATION & COMMISSIONING OF HVAC AT DOW COLLEGE OF PHARMACY (DCOP) OJHA CAMPUS, DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

Ref No: DUHS/P&D/2019/046

4. METHOD OF PROCUREMENT:

NATIONAL COMPETITIVE BIDDING (SINGLE STAGE SINGLE ENVELOPE)

5. TENDER PUBLISHED:

Tender Notice was advertised as on 11th May, 2019 published in DAILY NEWS (English Language Newspaper), DAILY Express (Urdu Language Newspaper) and DAILY Sindh Express (Sindhi Language Newspaper).

6. TOTAL BID DOCUMENT SOLD:

06 (Six)


7. TOTAL BIDS RECEIVED:


04 (Four)

8. TECHNICAL & FINANCIAL BID OPENING DATE:


June 11, 2019


PROJECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI
Planning & Development Department
Dow University of Health Sciences


DIRECTOR FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI
Finance
Dow University of Health Sciences
Karachi


HEAD OF INTERNAL AUDIT
/ MEMBER
INSTITUTE OF BUSINESS
ADMINISTRATION (IBA),
KARACHI
MUHAMMAD KHURRAM KHALID
Head of Internal Audit
Institute of Business Administration
Karachi


MANAGER SERVICES
CO-OPTED MEMBER
DUHS, KARACHI
Dow University of Health Sciences
Karachi


PRO-VICE CHANCELLOR
/ CHAIRMAN
DUHS, KARACHI
PROF. KHAN YOUSAF SAEED
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan.

MINUTES OF BID OPENING MEETING

Reference: NIT No. DUHS/P&D/2019/9939, Dated: 08-05-2019 mentioning date of issue of Tender Documents up to and Last Date of Submission of Tender dated 11-06-2019 @ 11:00 AM and Date of Opening on Same Date at 12:00 PM.

The Notice for inviting tender for the work called Vide No. cited above was published in the following daily newspapers.

- | | | |
|------------------------|-----------|-------------------|
| 1. Daily News | (English) | Dated: 11-05-2019 |
| 2. Daily Express | (Urdu) | Dated: 11-05-2019 |
| 3. Daily Sindh Express | (Sindhi) | Dated: 11-05-2019 |

In response to above, different Contractors/ Bidders purchased the bidding documents from the Directorate of Planning & Development DUHS, on payment of tender fee in shape of pay order to Rupees 2,000/- (Non-refundable).


The Procurement committee comprising was constituted vide, dated as under:


- | | |
|--|---------------------------|
| 1. PROF. DR. KHAWAR SAEED JAMALI
Pro-Vice Chancellor
Dow University of Health Sciences, Karachi | CHAIRMAN |
| 2. ENGR. ABDUL RAHIM KHAN
Project Director, Planning & Development
Dow University of Health Sciences, Karachi | MEMBER / SECRETARY |
| 3. MR. MUHAMMAD KHURRAM KHALID
Head of Internal Audit,
Institute of Business Administration (IBA), Karachi | MEMBER |
| 4. MR. NADEEM SHAKOOR JAVERI
Director Finance
Dow University of Health Sciences, Karachi | CO-OPTED MEMBER |
| 5. MR. IRFAN ASLAM KHAN
Manager Services
Dow University of Health Sciences, Karachi | CO-OPTED MEMBER |


The Committee meeting held @ 10:30 AM in the Directorate of the Planning & Development to open the tender documents submitted upto 11:00 AM on 11-06-2019.

The Committee opened the Sealed Tender Documents in the presence of the Tenderers. Who participated in the Bid opening process and the committee after thoroughly scrutiny of each tender comprising in athletically announced the results.


Meeting ended with vote of Thanks to all participants of Tender Firms.


PROJECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI
Planning & Development Department
Dow University of Health Sciences
Karachi


DIRECTOR FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI
Director Finance
Dow University of Health Sciences
Karachi


MUHAMMAD KHURRAM KHALID
HEAD OF INTERNAL AUDIT
MEMBER
INSTITUTE OF BUSINESS ADMINISTRATION (IBA),
KARACHI


MANAGER SERVICES
CO-OPTED MEMBER
DUHS, KARACHI
Manager Services
Dow University of Health Sciences
Karachi


PRO-VICE CHANCELLOR
CHAIRMAN
DUHS, KARACHI
Prof. Khawar Saeed Jamali
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan

FINANCIAL BID EVALUATION REPORT

S. NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	REMARKS
2.	M/S. NATIONAL TECHNOLOGIES INC.	Rs. 30,343,115.00	Accepted due to Lowest Evaluated Cost
1.	M/S. HAIER PAKISTAN (PVT.) LTD	Rs. 38,968,862.00	Rejected due to Highest Evaluated Cost
3.	M/S. GULZARI ASSOCIATES	Rs. 45,528,706.00	Rejected due to Highest Evaluated Cost
4.	M/S. NOOR MUHAMMAD & SONS	Rs. 47,331,713.00	Rejected due to Highest Evaluated Cost


 PROJECT DIRECTOR
 MEMBER / SECRETARY
 DUHS, KARACHI

Abdul Rahim Khan
 Project Director
 Planning & Development Department,
 Dow University of Health Sciences,
 Karachi


 DIRECTOR FINANCE
 / CO-OPTED MEMBER
 DUHS, KARACHI

Director Finance
 Dow University of Health Sciences
 Karachi


 HEAD OF INTERNAL
 / MEMBER

MUHAMMAD KHURRAM KHALID
 Head of Internal Audit
 Institute of Business Administration
 KARACHI


 MANAGER SERVICES /
 CO-OPTED MEMBER,
 DUHS, KARACHI
 Dow University of Health Sciences,
 Karachi


 PRO-VICE CHANCELLOR
 / CHAIRMAN, DUHS, KARACHI

Prof. Khawar
 Pro-Vice Chancellor
 Dow University of Health Sciences
 Karachi-Pakistan.

BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT

TYPE	Sr.	DESCRIPTION	%	MAX	M/S. NATIONAL TECHNOLOGIES INC.	M/S. HAIER PAKISTAN (PVT.) LTD	M/S. GULZARI ASSOCIATES	M/S. NOOR MUHAMMAD & SONS
Status of Firm	4.1	Type of Firm <ul style="list-style-type: none"> · Private Ltd · Partnership · Proprietorship Please provide documentary evidence.	100% 80% 60%	5	05	05	05	05
	4.2	Head office & Regional Offices: <ul style="list-style-type: none"> · Established office and warehouse (with service staff & maintenance equipment facilities) in project city (Karachi) · Established office and warehouse (with service staff & maintenance equipment facilities) in any other city Please provide details on letterhead	100% 50%	5	05	05	05	05
	4.3	Average Annual Turnover in last 3 years <ul style="list-style-type: none"> · More than or Equal to 600 Million · Between 500 to 600 Million · Between 400 to 500 Million · Between 300 to 400 Million · Less than 300 Million Please provide audited financial statements as evidence.	100% 80% 60% 40% 00%	15	15	10	15	15
	4.4	Maximum Amount of Work Order Awarded in last 3 years <ul style="list-style-type: none"> · Over 50 million · Over 40 million · Over 30 million · Over 20 million · Less than 20 million Please provide POs as evidence.	100% 80% 60% 40% 00%	10	08	08	06	08

Past Experience	5.1	Work Experience <ul style="list-style-type: none"> · Over 20 Years · Between 10 to 20 Years · Less than 10 Years Please provide relevant documents as evidence.	100% 70% 40%	10	10	08	08	07
	5.2	Work Done of Similar nature in last 3 years for orders above Rs.50 million <ul style="list-style-type: none"> · If more than 3 works · 2 works · 1 works · Less than 1 Please provide POs as evidence.	100% 70% 40% 0%	10	10	08	07	07
	5.3	Experience in the following fields (At least 20 projects each) Please provide relevant documents as evidence.	100% 70% 40% 0%	10	08	10	06	07
Human Resources	6.1	Highest qualification of Engineers <ul style="list-style-type: none"> · Masters Level · Bachelor Level · Less than Bachelor (Please provide list of mechanical or electrical engineers with highest qualification on letterhead along with degree and record of salary paid through bank or cheque)	100% 70% 0%	10	06	08	08	06
	6.2	Number of Engineers <ul style="list-style-type: none"> · More than 15 · 11-15 · 6-10 · 3-5 · Less than 5 (Please provide list of mechanical or electrical engineers with highest qualification on letterhead along with degree and record of salary paid through bank or cheque)	100% 80% 60% 40% 00%	10	06	08	02	08

6.3	Foreign Trainings of Employees by OEM <ul style="list-style-type: none"> • 3 or more • 2 • 1 • 0 (Please provide certifications of employees foreign trainings)	100% 80% 60% 40%	5	0	0	0	0
6.4	Number of Technicians on payroll <ul style="list-style-type: none"> • 30 or more • 25-30 • 15-25 • Less than 15 (Please provide list of Technicians on company letter head duly signed by company official along with degree and record of salary paid through bank or cheque)	100% 80% 60% 40%	5	04	03	03	03
6.5	Average HVAC Installation Experience by Technicians <ul style="list-style-type: none"> • More than 10 years • 8-9 • 5-7 • Less than 5 Please provide relevant documents as evidence.	100% 80% 60% 40%	5	02	05	02	03
TOTAL			100	79	78	72	74

**PROJECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI**

Abdul Rahim Khan
Project Director
Planning & Development Department
Dow University of Health Sciences
Karachi

**DIRECTOR FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI**

[Signature]
Director Finance
Dow University of Health Sciences
Karachi

**MUHAMMAD KHURRAM KHALID
HEAD OF INTERNAL AUDIT
/ MEMBER INSTITUTE OF
BUSINESS ADMINISTRATION
(IBA), KARACHI**

**MANAGER SERVICES
CO-OPTED MEMBER, DUHS,
KARACHI**

[Signature]
Manager Services
Dow University of Health Sciences,
Karachi

**PRO-VICE CHANCELLOR
/ CHAIRMAN, DUHS, KARACHI**

[Signature]
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan.



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

RECORD OF BID OPENING

SUPPLYING, FIXING, INSTALLATION, COMMISSIONING OF HVAC AT DOW COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI REF NO: DUHS/P&D/2019/046

The following bids were received by the closing deadline fixed on 11th June 2019 at 11:00 Hrs and were publicly opened and read at 12:00 hrs. on the same date.

NO.	BIDDER (Company / Firm / Contractor)	REPRESENTATIVE (Name)	DESIGNATION	SIGNATURE
1	Haier Pakistan (Pvt) Ltd	Mr. Zohaib / Mr. Asad	Sr. Engineer - CAC.	
2	M/S Gulzari Associates	Muhammad Farooq	Manager Engineering	
3	Noor Muhammad Elson's	Munawwar	Manager Marketing	
4	National Technologies Inc	Ayesha Anwar	Project Engineer	
	 MUHAMMAD KHURAM KHALID Head of Internal Audit Institute of Business Administration Karachi.	 Abdul Wahid Khan Project Director Planning & Development Department Dow University of Health Sciences Karachi	 Prof. Khawar Saeed Jamali Pro-Vice Chancellor Dow University of Health Sciences Karachi, Pakistan.	 Irfan Aslam Khan Manager Services Dow University of Health Sciences Karachi

Director Finance
Dow University of Health Sciences
Karachi



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

ATTENDANCE SHEET

PROCUREMENT COMMITTEE

SUPPLYING, FIXING, INSTALLATION, COMMISSIONING OF HVAC AT DOW

COLLEGE OF PHARMACY (DCOP), OJHA CAMPUS, DUHS, KARACHI






REF NO: DUHS/P&D/2019/046

Tender No:

DUHS/P&D/2019/9939, Dated: 08-05-2019

Tender Opening Date & Time:

11-06-2019 at 12:00 PM

S. NO	NAME OF MEMBERS	DESIGNATION	SIGNATURE
1	Prof. Dr. Khawar Saeed Jamali	Pro-Vice Chancellor / Chairman Dow University of Health Sciences	 Prof. Dr. Khawar Saeed Jamali Pro-Vice Chancellor Dow University of Health Sciences Karachi, Pakistan 11/06/2019
1	Engr. Abdul Rahim Khan	Project Director / Member / Secretary Dow University of Health Sciences	 Abdul Rahim Khan Project Director Planning & Development Department Dow University of Health Sciences Karachi
3	Mr. Muhammad Khurram Khalid	Head of Internal Audit / Member Institute of Business Administration (IBA), Karachi	 11/6/2019 MUHAMMAD KHURRAM KHALID Head of Internal Audit Institute of Business Administration Karachi
4	Mr. Nadeem Shakoor Javeri	Director Finance / Co-opted Member Dow University of Health Sciences	 Director Finance Dow University of Health Sciences Karachi
5	Mr. Irfan Aslam Khan	Manager Services, DUHS / Co-opted Member	 Irfan Aslam Khan Manager Services Dow University of Health Sciences, Karachi



DOW UNIVERSITY OF HEALTH SCIENCES

طیسی ٹینڈرنوٹیس

تاریخ: 08 مئی، 2019
 نمبر: DUHS/P&D/2019/9939
 ڈاؤن نیچرٹی آف ہیلتھ سائنسز (ڈی یو ایچ ایس) کو (آرٹھلکٹیکل ٹیکنری قابل اطلاق ہوتو اس کے مطابق) درج ذیل کاموں کیلئے فیڈرل بورڈ آف ریویو (ایف بی آر)، آف ٹیکس ڈپارٹمنٹ، سندھ ریونیو بورڈ، سلا ٹیکس اور پاکستان انجینئرنگ کونسل (پی ای سی) سے رجسٹرڈ انجینئرنگ فرما کنکریٹیزاڈ ہڈز ڈسٹری بیوٹرز ایسوسی ایشن کے ساتھ سے سرٹیفائیڈ ریزٹرنٹس سے۔

S. No.	NAME OF WORK	ESTIMATE COST	METHOD OF PROCUREMENT	COMPLETION PERIOD
1.	Supplying, Fixing, Installation & Commissioning of FIRE FIGHTING & FIRE DETECTION & ALARM SYSTEMS at Dow College of Pharmacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/P&D/2019/045	Quoted Rate	Single Stage Two Envelope	06 Months
2.	Supplying, Fixing, Installation, Commissioning of HVAC at Dow College of Pharmacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/P&D/2019/046	Quoted Rate	Single Stage Single Envelope	06 Months
3.	Supplying, Fixing, Installation & Commissioning of PASSENGER LIFT at Dow College of Pharmacy (DCOP) Ojha Campus, DUHS, Karachi Ref No: DUHS/P&D/2019/047	Quoted Rate	Single Stage Single Envelope	04 Months

2,000/- (دو ہزار روپے) تا قابل واپسی بھٹل ہے آرڈر ڈیجیٹل ڈرافٹ نام ڈاؤن نیچرٹی آف ہیلتھ سائنسز، کراچی	ٹیڈرنٹس
ٹھل ہولی کا 2.5%	ٹھل ہولی کی ٹھل
13 مئی، 2019، 10:00 بجے سے 11:00 بجے سے دوپہر 02:00 بجے تک	ہولی دستاویزات خریدنے کی تاریخ اور وقت
11 جن، 2019 ہفتے صبح 11:00 بجے تک بھلے جائیں۔ ہولیاں صبح 11:30 بجے کھولی جائیں گی۔	ہولیاں بھانچانے اور کھلنے کی آخری تاریخ اور وقت


ٹیڈرنٹس کو دستاویزات میں شامل ہونا اور اس کے ساتھ مفصل تعریحات مذکور ہیں۔ ہولی دستاویزات پر ویکٹ ڈاؤن کیٹر چانگ اینڈ ڈیولپمنٹ، تیوری منزل، ایڈمنسٹریشن بلاک ڈاؤن نیچرٹی آف ہیلتھ سائنسز، کراچی سے حاصل کر سکتے ہیں یا ایس بی پی آر سے ویب سائٹ یا ڈاؤن نیچرٹی آف ہیلتھ سائنسز کی ویب سائٹ سے ڈاؤن لوڈ کر سکتے ہیں۔ مشروعا ہولیاں، ٹیلی گراف ہڈ، ہٹلنگ ہڈ، سیکورٹی کے بغیر، مقررہ تاریخ اور وقت کے بعد وصول پانے والی ہولیاں، بلیک لسٹ فرم کی جانب سے دی گئیں ہولیاں قابل قبول نہیں ہوں گی۔


ٹیڈرنٹس کی تاریخ پر اگر غیر متوقع صورتحال یا حکومت کی جانب سے مجبئی کے پیش نظر آفس بند ہو جائے تو ہولیاں اس کے اگلے یوم کار میں دینے کے وقت پر ہیج اکھولی جائیں گی۔


ڈاؤن نیچرٹی آف ہیلتھ سائنسز، کراچی (ڈی یو ایچ ایس) ایس بی پی تو این 2010 (آج کی تاریخ تک ترمیم شدہ) کی متعلقہ شیڈ کے تحت کسی ایک یا تمام یوں کو منسوخ کرنے کا حق محفوظ رکھتی ہے۔


پروجیکٹ ڈائریکٹر
 چانگ اینڈ ڈیولپمنٹ ڈپارٹمنٹ، ڈاؤن نیچرٹی آف ہیلتھ سائنسز، کراچی

www.duhs.edu.pk
 Baba-e-Urdu Road, Karachi - 74200 Pakistan.
 Tel: 021-99216065 Fax: 021-99216065


Ahsan Aslam Khan
 Manager Services
 Dow University of Health Sciences
 Karachi


MUHAMMAD KHURAM KHALID
 Head of Internal Audit
 Institute of Business Administration
 Karachi


Abdul Rahim Khan
 Project Director
 Planning & Development Department
 Dow University of Health Sciences
 Karachi


Awar Saeed Jamali
 Director
 Dow University of Health Sciences
 Karachi-Pakistan.

DOW UNIVERSITY OF HEALTH SCIENCES



NOTICE INVITING TENDERS

No. DUHS/P&D/2019/9939

Dated: May 8, 2019

Sealed tenders from interested Engineering Firms / Contractor / Dealers / Distributors / Manufacturers having registration with Federal Board of Revenue (FBR), Income Tax Department, Sindh Revenue Service Board, Sales Tax and Pakistan Engineering Council (PEC) in appropriate category if applicable for following works.

S. No.	NAME OF WORK	ESTIMATE COST	METHOD OF PROCUREMENT	COMPLETION PERIOD
1.	Supplying, Fixing, Installation & Commissioning of FIRE FIGHTING & FIRE DETECTION & ALARM SYSTEMS at Dow College of Pharmacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/P&D/2019/045	Quoted Rate	Single Stage Two Envelope	06 Months
2.	Supplying, Fixing, Installation, Commissioning of HVAC at Dow College of Pharmacy (DCOP), Ojha Campus, DUHS, Karachi Ref No: DUHS/P&D/2019/046	Quoted Rate	Single Stage Single Envelope	06 Months
3.	Supplying, Fixing, Installation & Commissioning of PASSENGER LIFT at Dow College of Pharmacy (DCOP) Ojha Campus, DUHS, Karachi Ref No: DUHS/P&D/2019/047	Quoted Rate	Single Stage Single Envelope	04 Months

Tender Fee	Rs. 2,000/- (Rupees Two Thousand Only) Non-Refundable in shape of Pay Order / Demand Draft in favor of Dow University of Health Sciences, Karachi.
Bid Security	2.5% of the Total Bid Value.
Purchasing Date & Time	13-05-2019 to 10-06-2019 (11:00 a.m to 02:00 p.m)
Bids Delivery & Opening Date & Time	11-06-2019 at 11:00 a.m & 11:30 a.m.

Detailed Specifications are mentioned in the prescribed tender documents alongwith terms and conditions. Bidding documents can be obtained from the Office of the Project Director Planning & Development, 3rd Floor, Administration Block, Dow University of Health Sciences, Karachi and downloaded from SPPRA website or Dow University of Health Sciences, website. Conditional Bids, Telegraphic Bids, Bids not accompanied by Bid Security of required amount and form, bids received after specific date and time and bids of Blacklisted firms will be rejected.

In case of any unforeseen situation or government holiday resulting in closure of office on the date of opening, bids shall be submitted / opened on next working day at the given time.

The Dow University of Health Sciences, Karachi (DUHS) reserves the right to reject any or all the bids subject to the relevant provisions of SPP Rules 2010 (Amended upto date).

PROJECT DIRECTOR
Planning & Development Department,
Dow University of Health Sciences, Karachi

www.duhs.edu.pk

Babe-e-Murad Road, Karachi - 74200 Pakistan
Tel: 021-99276063 Fax: 021-59216065

Prof. Khawar Naveed Jamali
Pro-Vice-Chancellor
Dow University of Health Sciences
Karachi - Pakistan.

Abdul Hameed
Project Director
Planning & Development Department
Dow University of Health Sciences

Sufyan Aslam Khan
Manager Services
Dow University of Health Sciences,
Karachi

MUHAMMAD KHURRAM KHALID
Head of Internal Audit
Institute of Business Administration
Karachi
Dow University of Health Sciences
Karachi