

BID EVALUATION REPORT

1. NAME OF PROCURING AGENCY:

DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

2. TENDER REFERENCE NO:

DUHS/P&D/2019/9826, DATED: 06-03-2019

3. TENDER DESCRIPTION / NAME OF WORK ITEM:

RE-TENDER NOTICE - STRENGTHENING OF DOW COLLEGE OF PHARMACY AT OJHA CAMPUS, DUHS, KARACHI

4. METHOD OF PROCUREMENT:

NATIONAL COMPETITIVE BIDDING (SINGLE STAGE SINGLE ENVELOPE)

5. TENDER PUBLISHED:

Tender Notice was advertised as on 7th March, 2019 published in DAILY DAWN (English Language Newspaper), DAILY Express (Urdu Language Newspaper) and DAILY Sindh Express (Sindhi Language Newspaper). **Extension of Date** was advertised as on 19th March, 2019 in DAILY DAWN (English Language Newspaper), DAILY Express (Urdu Language Newspaper) and DAILY Sindh Express (Sindhi Language Newspaper).

6. TOTAL BID DOCUMENT SOLD:


08 (Eight)


7. TOTAL BIDS RECEIVED:


06 (Six)


8. TECHNICAL & FINANCIAL BID OPENING DATE:


6th April, 2019


Abdul Rahim Khan
Project Director
Planning & Development Department
Dow University of Health Sciences
PROJECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI


DIRECTOR OF FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI


MUHAMMAD KHURRAM KHALID
Head of Internal Audit
Institute of Business Administration
HEAD OF INTERNAL AUDIT
/ MEMBER
INSTITUTE OF BUSINESS
ADMINISTRATION (IBA),
KARACHI


Aslam Khan
MANAGER SERVICES
CO-OPTED MEMBER,
DUHS, KARACHI


PRO-VICE CHANCELLOR
/ CHAIRMAN, DUHS, KARACHI
Prof. Khawar Saeed
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan.

MINUTES OF BID OPENING MEETING

Reference: NIT No. DUHS/P&D/2019/9826, Dated: 06-03-2019 mentioning date of issue of Tender Documents up to and Last Date of Submission of Tender dated 06-04-2019 @ 11:00 AM and Date of Opening on Same Date at 11:30 AM.

The Notice for inviting tender for the work called Vide No. cited above was published in the following daily newspapers.

- | | | |
|------------------------|-----------|-------------------|
| 1. Daily Dawn | (English) | Dated: 07-03-2019 |
| 2. Daily Express | (Urdu) | Dated: 07-03-2019 |
| 3. Daily Sindh Express | (Sindhi) | Dated: 07-03-2019 |

The Extension of Date for the work called Vide No. cited above was published in the following daily newspapers.

- | | | |
|------------------------|-----------|-------------------|
| 1. Daily Dawn | (English) | Dated: 19-03-2019 |
| 2. Daily Express | (Urdu) | Dated: 19-03-2019 |
| 3. Daily Sindh Express | (Sindhi) | Dated: 19-03-2019 |

In response to above, different Contractors/ Bidders purchased the bidding documents from the Directorate of Planning & Development DUHS, on payment of tender fee in shape of pay order to Rupees 2,000/- (Non-refundable).

The Procurement committee comprising was constituted vide, dated as under:

- | | |
|--|---------------------------|
| 1. PROF. DR. KHAWAR SAEED JAMALI
Pro-Vice Chancellor
Dow University of Health Sciences, Karachi | CHAIRMAN |
| 2. ENGR. ABDUL RAHIM KHAN
Project Director, Planning & Development
Dow University of Health Sciences, Karachi | MEMBER / SECRETARY |
| 3. MR. MUHAMMAD KHURRAM KHALID
Head of Internal Audit,
Institute of Business Administration (IBA), Karachi | MEMBER |
| 4. MR. NADEEM SHAKOOR JAVERI
Director Finance
Dow University of Health Sciences, Karachi | CO-OPTED MEMBER |
| 5. MR. IRFAN ASLAM KHAN
Manager Services
Dow University of Health Sciences, Karachi | CO-OPTED MEMBER |

The Committee meeting held @ 10:30 AM in the Directorate of the Planning & Development to open the tender documents submitted upto 11:00 AM on 06-04-2019.

The Committee opened the Sealed Tender Documents in the presence of the Tenderers. Who participated in the Bid opening process and the committee after thoroughly scrutiny of each tender comprising in athletically announced the results.

Meeting ended with vote of Thanks to all participants of Tender Firms.

Abdul Rahim Khan
Project Director
Planning & Development Department
Dow University of Health Sciences
Karachi

PRO-VICE CHANCELLOR
MEMBER / SECRETARY
DUHS, KARACHI

DIRECTOR FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI


MUHAMMAD KHURRAM KHALID
Head of Internal Audit
MEMBER
INSTITUTE OF BUSINESS
ADMINISTRATION (IBA),
KARACHI


MANAGER SERVICES
CO-OPTED MEMBER
DUHS, KARACHI


PRO-VICE CHANCELLOR
/ CHAIRMAN
DUHS, KARACHI
Prof. Khawar Saeed Jamali
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan.


FINANCIAL BID EVALUATION REPORT
RE-TENDER NOTICE
STRENGTHENING OF DOW COLLEGE OF PHARMACY AT OJHA
CAMPUS, DUHS, KARACHI


S. NO:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	REMARKS
1.	M/S. NOOR MUHAMMAD & SONS	Rs. 131,225,929.00	Accepted: Lowest Evaluated Cost.
2.	M/S. AL-HABIB ENGINEERING & CONTRACTOR	Rs. 139,639,159.00	Rejected: Higher Evaluated Cost.
3.	M/S. MAQBOOL AHMED & CO.	Rs. 139,994,192.00	Rejected: Higher Evaluated Cost.
4.	JV - M/S. USMANI INTERNATIONAL ASSOCIATES (PVT.) LTD & M/S. JAMMY TECH (PVT.) LTD	Rs. 140,456,588.00	Rejected: Higher Evaluated Cost
5.	M/S. MANZOOR AHMED	Rs. 140,810,940.00	Rejected: Higher Evaluated Cost.
6.	M/S. KAYBEE CONSTRUCTORS	Rs. 144,145,188.00	Rejected: Higher Evaluated Cost


PROJECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI
 Abdul Rauf Khan
 Project Director
 Planning & Development Department.
 Dow University of Health Sciences
 Karachi


DIRECTOR FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI
 Director Finance
 Dow University of Health Sciences
 Karachi


HEAD OF INTERNAL AUDIT
/ MEMBER
INSTITUTE OF BUSINESS
ADMINISTRATION (IBA),
KARACHI
 MUHAMMAD KHURRAM KHALIL
 Head of Internal Audit
 Institute of Business Administration
 Karachi.


MANAGER SERVICES
CO-OPTED MEMBER, DUHS,
KARACHI
 Manager Services
 Dow University of Health Sciences,
 Karachi


PRO-VICE CHANCELLOR
/ CHAIRMAN, DUHS, KARACHI
 Prof. Khawar Saeed Jamali
 Pro-Vice Chancellor
 Dow University of Health Sciences
 Karachi-Pakistan.

BIDDER'S QUALIFICATION / TECHNICAL EVALUATION REPORT

S. NO:	RESPONSE CRITERIA MENTION IN THE BIDDING DOCUMENTS	M/S. NOOR MUHAMMAD & SONS	M/S. AL-HABIB ENGINEERING & CONTRACTOR	M/S. MAQBOOL AHMED & CO.	JV - M/S. USMANI INTERNATIONAL ASSOCIATES (PVT.) LTD & M/S. JAMMY TECH (PVT.) LTD	M/S. MANZOOR AHMED	M/S. KAYBEE CONSTRUCTORS
1.	The bidder must have done at least five (05) contracts of similar nature preferably of building hospitals or education building. (Please submit copy of PO/Contract / Agreement / Notification of Award / Completion Certificate).	Attached	Attached	Attached	Attached	Attached	Attached
2.	The bidder must have turnover/sales exceeding 300 Million in PKR annually in any of last three years (Submission of Audited Annual Reports or reputable bank letter or bank statement of any year of last three years).	Attached	Attached	Attached	Attached	Attached	Attached
3.	Bidder must submit undertaking on 100/- legal stamp paper confirming he is not declared black listed by any procuring agency of Pakistan if proved blacklisted his bid security shall be forfeited.	Attached	Attached	Attached	Attached	Attached	Attached
4.	Bidder must submit valid NTN, GST and SRB registration number or copy of certificates.	Attached	Attached	Attached	Attached	Attached	Attached
5.	PEC Registration in at least category C4 with the following codes CE09 – CE10 – EE02 – EE04 – EE05 – EE06 – EE07. (MANDATORY).	Attached	Attached	Attached	Attached	Attached	Attached
6.	Amount of Bid Security @ 2.5% of Bid.	Attached	Attached	Attached	Attached	Attached	Attached
	RESULT	QUALIFY	QUALIFY	QUALIFY	QUALIFY	QUALIFY	QUALIFY

**PROJECT DIRECTOR
MEMBER / SECRETARY
DUHS, KARACHI**

Abdul Raheem Khan
Project Director,
Planning & Development Department,
Dow University of Health Sciences
Karachi

**DIRECTOR FINANCE
/ CO-OPTED MEMBER
DUHS, KARACHI**

Director Finance
Dow University of Health Sciences,
Karachi

MUHAMMAD KURRAM KHALID
HEAD OF INSTITUTE OF BUSINESS ADMINISTRATION (IBA), KARACHI

**MANAGER SERVICES
/ CO-OPTED MEMBER, DUHS, KARACHI**

Manager Services
Dow University of Health Sciences
Karachi

**PRO-VICE CHANCELLOR
/ CHAIRMAN, DUHS, KARACHI**

Pro-Vice Chancellor
Dow University of Health Sciences
Karachi - Pakistan.



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI






ATTENDANCE SHEET PROCUREMENT COMMITTEE

RE-TENDER NOTICE

STRENGTHENING OF DOW COLLEGE OF PHARMACY AT OJHA CAMPUS, DUHS, KARACHI

Tender No: DUHS/P&D/2019/9826, Dated: 06-03-2019

Tender Opening Date & Time: 06-04-2019 at 11:30 AM

S. NO	NAME OF MEMBERS	DESIGNATION	SIGNATURE
1	Prof. Dr. Khawar Saeed Jamali	Pro-Vice Chancellor / Chairman Dow University of Health Sciences	 6/4/2019
1	Engr. Abdul Rahim Khan	Project Director / Member Dow University of Health Sciences Karachi	 6/4/2019
3	Mr. Muhammad Khurram Khalid	Head of Internal Audit, / Member Institute of Business Administration (IBA), Karachi	 6/4/19
4	Mr. Nadeem Shakoor Javeri	Director Finance / Co-opted Member Dow University of Health Sciences	 6/4/19
5	Mr. Irfan Aslam Khan	Manager Services, DUHS / Co-opted Member	 6/4/19



DOW UNIVERSITY OF HEALTH SCIENCES, KARACHI

RECORD OF BID OPENING

RE-TENDER NOTICE

STRENGTHENING OF DOW COLLEGE OF PHARMACY AT OJHA CAMPUS, DUHS, KARACHI

The following bids were received by the closing deadline fixed on 6th April 2019 at 11:00 Hrs and were publicly opened and read at 11:30 hrs. on the same date.

Sl. No.	Contractor Name	Representative Name	Designation	Signature
1-	M/S AL Habib Egg & Contractor	Asif Shoaib	owner	<i>[Signature]</i>
2-	M/S Nod & Muhammad Sy Sohy	M. Arsalan	Project Engineer	<i>[Signature]</i>
3-	M/S Manzoor Ahmed	Mohsin Mahmood	owner	<i>[Signature]</i>
4-	M/S Usmani Int Asso Pvt Ltd	M. Azal Taha	Director Tech	<i>[Signature]</i>
5-	M/S Mazhar Ahmed & Co	Manzoor Ahmed	Director	<i>[Signature]</i>
6-	KANBEE CONSTRUCTOR	ZUBAIR	ASSISTANT	<i>[Signature]</i>

[Signature]
 6/4/2019
 Prof. Khawar Saeed Jamali
 Pro-Vice Chancellor
 Dow University of Health Sciences
 Karachi

[Signature]
 Abdul Rahim Khan
 Project Director
 Planning & Development Department
 Dow University of Health Sciences
 Karachi

[Signature]
 MUHAMMAD KHURRAM KHALID
 Head of Internal Audit
 Institute of Business Administration
 Karachi

Safia Siddiqi Khan
 Manager Accounts
 Dow University of Health Sciences
 Karachi



DOW UNIVERSITY OF HEALTH SCIENCES

No. DUHS/P&D/2019/0826 Dated: March 6, 2019

RE-TENDER NOTICE

Sealed tenders from interested Engineering Firm / Contractor having registration with Federal Board of Revenue (FBR), Income Tax Department, Sindh Revenue Service Board, Sales Tax and Pakistan Engineering Council (PEC) participate as per SPPRA rules in appropriate category / code for following work.

S. No.	NAME OF WORK	ESTIMATED COST	2.5% EARNEST MONEY	METHOD OF PROCUREMENT	COMPLETION PERIOD
1.	Strengthening of DOW COLLEGE OF PHARMACY at Ojha Campus, DUHS, Karachi	Quoted Rate	2.5% Bid Amount	Single Stage Single Envelope	18 Months



Detailed Specifications are mentioned in the prescribed tender documents alongwith terms and conditions. Bidding documents can be obtained from the Office of the Project Director Planning & Development, 3rd Floor, Administration Block, Dow University of Health Sciences, Karachi or downloaded from SPPRA website or Dow University of Health Sciences, website. Conditional Bids, Telegraphic Bids, Bids not accompanied by Bid Security of required amount and form, bids received after specific date and time and bids of Black Listed firms will be rejected. The Dow University of Health Sciences, Karachi (DUHS) reserves the right to reject any or all the bids subject to the relevant provisions of SPP Rules 2010 (Amended 2017).

PROJECT DIRECTOR
Planning & Development Department,
Dow University of Health Sciences, Karachi

www.duhs.edu.pk
Dow University of Health Sciences - 74200 Pakistan
Tel: 021-992 6222 Fax: 021-992 9088

Prof. Khawaja Saeed Jamali
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan.

[Signature]
Director Finance
Dow University of Health Sciences
Karachi

[Signature]
Abdul Rahim Khan
Project Director
Planning & Development Department,
Dow University of Health Sciences,
Karachi

[Signature]
Irfan Islam Khan
Manager Services
Dow University of Health Sciences,
Karachi

[Signature]
MUHAMMAD KHURRAM KHALIF
Head of Internal Audit
Institute of Business Administration
Karachi.

Epaper Date: 2019-03-19



FOUNDED BY QUAID-E-AZAM MOHAMMAD ALI JINNAH



Tuesday
March 19, 2019
Page 11 of 11
KARACHI
Rs 25.00
25 Pages
or 204.00 Rs
Page No 08-103

www.dawn.com



DOWN UNIVERSITY OF HEALTH SCIENCES

No. DUHS/P&D/2019/9845

Dated: March 18, 2019

EXTENSION OF TENDER OPENING DATE

STRENGTHENING OF DOW COLLEGE OF PHARMACY AT QJHA CAMPUS, DUHS, KARACHI was advertised in daily newspapers dated: 07-03-2019 Daily Dawn, Daily Express and Daily Sindh Express.

Bids purchases date for the subject tender is extended up-to 5th April, 2019 till 1400 Hrs. Bids shall be opened on 6th April, 2019 at 1130 Hrs. Other terms and conditions shall remain the same.

PROJECT DIRECTOR

Planning & Development Department,
Dow University of Health Sciences, Karachi
Baba-e-Urdu Road, Besides Civil Hospital, Karachi
Tel / Fax # 021-99216065

www.duhs.edu.pk

Baba-e-Urdu Road, Karachi - 74300 Pakistan.
Tel: 021-99216065 Fax: 021-99218005

PID(K) 3461

Prof. Khawar Saeed Jamil
Pro-Vice Chancellor
Dow University of Health Sciences
Karachi-Pakistan.

[Signature]
Director Finance
Dow University of Health Sciences
Karachi

[Signature]
MUHAMMAD KHURRAM KHALIL
Head of Internal Audit
Institute of Business Administration
Karachi.

Abdul Rahim Khan
Project Director
Planning & Development Department
Dow University of Health Sciences
Karachi

[Signature]
Infan Aslam Khan
Manager Services
Dow University of Health Sciences,
Karachi





DOW UNIVERSITY OF HEALTH SCIENCES

تاریخ: 18 مارچ، 2019 نمبر: DUHS/P&D/2019/9845

ٹینڈر کھلنے کی تاریخ میں توسیع

بحوالہ ہمارا اشتہار برائے اوجھا کیمپس ڈی یو ایچ ایس، کراچی پر واقع ڈاؤ کالج آف فارمیسی کی اسٹریٹجک
 جو مورخہ 07 مارچ، 2019 کو ڈیلی ڈان، روزنامہ ایکسپریس اور روزنامہ سندھ ایکسپریس میں شائع ہوا۔
 پروفیسر سجاد جمال نے کی تاریخ میں 5 اپریل، 2019 بوقت دوپہر 02:00 بجے تک توسیع کر دی گئی
 ہے۔ بولیاں اب 06 اپریل، 2019 کو صبح 11:30 بجے کھولی جائیں گی۔

دیگر شرائط و ضوابط میں کوئی تبدیلی نہیں
 پروجیکٹ ڈائریکٹر
 پلاننگ اینڈ ڈویلپمنٹ ڈپارٹمنٹ
 ڈاؤ یونیورسٹی آف ہیلتھ سائنسز، کراچی
 بابائے اردو روڈ، نزد رسول ہسپتال، کراچی۔ فون/فیکس: 021-99216065


Safan Aslam Khan
 Manager Services
 Dow University of Health Sciences
 Karachi


Abdul Rahim Khan
 Project Director
 Planning & Development
 Dow University of Health Sciences
 Karachi

www.duhs.edu.pk
 Baba-e-Urdu Road, Karachi - 74200 Pakistan.
 Tel: 021-99216065 Fax: 021-99216065

Prof. Saeed Jamal
 Vice Chancellor
 Dow University of Health Sciences
 Karachi-Pakistan.

Director Finance
 Dow University of Health Sciences
 Karachi

MUHAMMAD KAM KHAN
 Internal Audit
 Administration
 Institute of Health Sciences
 Karachi



DOW UNIVERSITY OF HEALTH SCIENCES

تاریخ: 06 مارچ 2019

نمبر: DUHS/P&D/2019/9826

ٹینڈر کی دوبارہ طلبی

ڈاؤ یونیورسٹی آف ہیلتھ سائنسز (ڈی یو ایچ ایس) کو درج ذیل کام کیلئے ایس بی بی آر سے روزے کے مطابق فیڈرل بورڈ آف ریونیو (ایف بی آر)، انکم ٹیکس ڈیپارٹمنٹ، سندھ ریونیو سروس بورڈ، سٹیٹ ٹیکس اور پاکستان انجینئرنگ کونسل (پی ای سی) سے متعلقہ کھلی گریڈ میں رجسٹرڈ انجینئر تک فرحوا کٹر کینڈر سے سرپرہ نینڈر مطلوب ہیں۔

S. No.	NAME OF WORK	ESTIMATED COST	2.5% EARNEST MONEY	METHOD OF PROCUREMENT	COMPLETION PERIOD
1.	Strengthening of DOW COLLEGE OF PHARMACY at Ojha Campus, DUHS, Karachi	Quoted Rate	2.5% Bid Amount	Single Stage Single Envelope	18 Months

2,000/- (دو ہزار روپے) کا کال دانا سیٹل ہے اور ڈاؤ یو ایچ ایس کے نام اور پتے پر ڈی ایچ ایچ ایس کے نام پر	
2.5% ل بول	
27.02.2019 تا 28.02.2019 (02:00 بجے تک)	بولی دستاویزات خریدنے کی تاریخ اور وقت
28.02.2019 بجے تک 11:00 بجے تک	Prof. Khawar Saeed Jamali اور کھلیے کی آخری تاریخ اور وقت
28.02.2019 بجے تک 11:30 بجے تک	بولیاں 11:30 بجے تک

مجوزہ ٹینڈر دستاویزات میں شرائط و ضوابط کے ساتھ مفصل تصریحات مذکور ہیں۔ بولی دستاویزات پر ویکٹ ڈائریکٹر پلاننگ اینڈ ڈیولپمنٹ، تیسری منزل، ایڈمنسٹریشن بلاک، ڈاؤ یو ایچ ایس آف ہیلتھ سائنسز، کراچی سے حاصل کر سکتے ہیں یا ایس بی بی آر سے ویب سائٹ یا ڈاؤ یو ایچ ایس آف ہیلتھ سائنسز کی ویب سائٹ سے ڈاؤن لوڈ کر سکتے ہیں۔ شرائط بولیاں، ٹیلی گراف، بڑے مطلوبہ بڑے سیکورٹی کے ہینڈ مفرور تاریخ اور وقت کے بعد وصول پانے والی بولیاں، بیک سٹ فرم کی جانب سے دی گئیں بولیاں قابل قبول نہیں ہوں گی۔

ڈاؤ یو ایچ ایس آف ہیلتھ سائنسز، کراچی (ڈی یو ایچ ایس) ایس بی بی آر تو انہیں 2010 (ترمیم شدہ 2017) کی متعلقہ شق کے تحت کسی ایک یا تمام بولیوں کو مسترد کرنے کا حق محفوظ رکھتی ہے۔

www.duhs.edu.pk
 Gate - Urdu Road, Karachi - 74200 Pakistan.
 Tel: 021-99216005 Fax: 021-99216005

پلاننگ اینڈ ڈیولپمنٹ ڈیپارٹمنٹ، ڈاؤ یو ایچ ایس آف ہیلتھ سائنسز، کراچی

Khawar Saeed Jamali

Prof. Khawar Saeed Jamali
 Pro-Vice Chancellor
 University of Health Sciences
 Karachi-Pakistan.

Director Finance
 Dow University of Health Sciences
 Karachi

MUHAMMAD KHURRAM KHAN
 Head of Internal Audit
 Institute of Business Administration
 Karachi

Abdul Rahim Khan
 Project Director
 Planning & Development Department
 Dow University of Health Sciences.
 Karachi

Infan Aslam Khan
 Manager Services
 Dow University of Health Sciences,
 Karachi



DOW UNIVERSITY OF HEALTH SCIENCES

تاریخ: 06 مارچ 2019

نمبر: DUHS/P&D/2019/9826

ٹینڈر بيمر گھرائجي ٿو

ڊاٽو يونيورسٽي آف هيلٿ سائنسز (ڊي يو ايج ايس) کي هيٺ ڄاڻايل ڪم لاءِ ايس بي بي آر اي رولز جي مطابق ليڊرل بورڊ آف روينيو (ايف بي آر)، انڪور ٽيڪس ڊپارٽمنٽ، سنڌ روينيو سروس بورڊ "سيلز ٽيڪس ۽ پاڪستان انجنيئرنگ ڪائونسل (بي اي سي) جي لاڳاپيل ڪيٽگري/ڪورڊر رجسٽرڊ انجنيئرنگ فرمز/ڪنٽريڪٽرز کان مهربند ٿيندڙ ٽينڊرز گهريل آهن.

S. No.	NAME OF WORK	ESTIMATED COST	2.5% EARNEST MONEY	METHOD OF PROCUREMENT	COMPLETION PERIOD
1.	Strengthening of DOW COLLEGE OF PHARMACY at Ojha Campus, DUHS, Karachi	Quoted Rate	2.5% Bid Amount	Single Stage Single Envelope	18 Months

Sl. No.	Particulars	Estimated Cost	2.5% Earnest Money	Method of Procurement	Completion Period
1.	Strengthening of DOW COLLEGE OF PHARMACY at Ojha Campus, DUHS, Karachi	Quoted Rate	2.5% Bid Amount	Single Stage Single Envelope	18 Months

تجربو ڪيل ٽينڊر دستاويزن ۾ شرط ۽ ضابطن سان گڏ تصريحات بيان ڪيل آهن. واڪ دستاويز پروجيڪٽ ڊائريڪٽر پلاننگ اينڊ ڊيولپمنٽ، ٽين مان ايڊمنسٽريشن بلاڪ، ڊاٽو يونيورسٽي آف هيلٿ سائنسز ڪراچي کان ڪمائي ڪري سگهجن ٿا يا ايس بي بي آر اي ويب سائيٽ يا ڊاٽو يونيورسٽي آف هيلٿ سائنسز جي ويب سائيٽ تان ڊائون لوڊ ڪري سگهجن ٿا. مشروط واڪ، ٽيليوگراف، ڊي، گهريل ٻڌ سيڪيورٽي کان بغير مقرر ڪيل تاريخ ۽ وقت کانپوءِ وصول ٿيڻ وارا واڪ، بليڪ لسٽ فرم جي طرفان ڏنل واڪ قابل قبول نه هوندا. ڊاٽو يونيورسٽي آف هيلٿ سائنسز ڪراچي (ڊي يو ايج ايس) ايس بي بي قانونن 2010 (ترميم ڪيل 2017) جي لاڳاپيل شق جي تحت ڪنهن هڪ يا سمورن واڪن کي منسوخ ڪرڻ جو حق محفوظ رکي ٿي.

پروجيڪٽ ڊائريڪٽر

پلاننگ اينڊ ڊيولپمنٽ ڊپارٽمنٽ،

ڊاٽو يونيورسٽي آف هيلٿ سائنسز، ڪراچي

www.duhs.edu.pk
Saba-Ujha Road, Karachi - 74200 Pakistan
Tel: 021-99216025 Fax: 021-99216055

Khawar Saeed Jamali
Khawar Saeed Jamali
Pro-Vice Chancellor
University of Health Sciences
Karachi-Pakistan.

Director Finance
Director Finance
Dow University of Health Sciences
Karachi

Abdul Rahim Khan
Project Director
Planning & Development Department
Dow University of Health Sciences,
Karachi

Inam Aslam Khan
Inam Aslam Khan
Manager Services
Dow University of Health Sciences,
Karachi

Muhammad Khurram Khalid
MUHAMMAD KHURRAM KHALID
Head of Internal Audit
Institute of Business Administration
Karachi.





DOW UNIVERSITY OF HEALTH SCIENCES


تاريخ: 18 مارچ، 2019 نمبر: DUHS/P&D/2019/9845


ٽينبر کلڻ جي تاريخ ۾ توسيع

بحواله اسان جو اشتهار براءِ اوجها ڪيمپس ڊي يو ايڇ ايس، ڪراچي تي واقع ڊاٽو ڪاليج آف فارميسي جي اسٽرٽنگ جيڪو تاريخ 07 مارچ، 2019 تي ڊيلي ڊان، روزنامہ ايڪسپريس ۽ روزاني سنڌ ايڪسپريس ۾ شايع ٿيو. واک دستاويز خريد ڪرڻ جي تاريخ ۾ 5 اپريل، 2019 منجهند 02:00 وڳي 11:30 صبح 2019 تي صبح 11:30 وڳي کوليا ويندا.


بين شرط ۽ ضابطن ۾ ڪا تبديلي ناهي
 پروجيڪٽ ڊائريڪٽر
 پلاننگ اينڊ ڊيولپمنٽ ڊپارٽمنٽ
 ڊاٽو يونيورسٽي آف هيلٿ سائنسز، ڪراچي
 باباءِ اردو روڊ، نزد سول اسپتال، ڪراچي.
 فون/فيڪس: 021-99216065


www.duhs.edu.pk
 Baba-e-Urdu Road, Karachi - 74200 Pakistan.
 Tel: 021-99216065 Fax: 021-99216065


 Khawar Saeed Jamali
 Pro-Vice Chancellor
 University of Health Sciences
 Karachi-Pakistan.


 Director Finance
 Dow University of Health Sciences
 Karachi


 Abdul Rahim Khan
 Project Director
 Planning & Development Department.
 Dow University of Health Sciences,
 Karachi


 Infaan Aslam Khan
 Manager Services
 Dow University of Health Sciences,
 Karachi


 MUHAMMAD KHURAM KHALID
 Head of Internal Audit
 Institute of Business Administration
 Karachi